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RFP #6870 
 

Layne Bowler Pump/Motor/Turbine Replacement 
At 

Rolling Hills County Park 
 

 
for 

 
WASHTENAW COUNTY  

PARKS AND RECREATION COMMISSION 
Ann Arbor, MI 

 
 

Issued By: 
 
Washtenaw County Purchasing 
Administration Building 
220 N. Main Street 
Ann Arbor, MI 48104 
 
Beth Duffy 
(734) 222-6761 
 
on behalf of the 
 
Washtenaw County Parks and 
Recreation Commission 
2230 Platt Rd., P. O. Box 8645 
Ann Arbor, MI  48107-8645 
Phone: (734) 971-6337 

 

 

Proposal Submitted by: 

______________________________________________________ 

Please type .ƛŘŘŜǊΩǎ /ƻƳǇŀƴȅ bŀƳŜ ϧ include as proposal cover
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WASHTENAW COUNTY 

Finance Department 

Purchasing Division 

220 N. Main, Ann Arbor, MI 48104 
Phone (734) 222-6760, Fax (734) 222-6764 

www.purchasing.ewashtenaw.org 

 

RFP #6870 
 

January 4, 2016 
 
Washtenaw County Purchasing Division on behalf of the Washtenaw County Parks and 
Recreation Commission (WCPARC) is issuing a Request for Proposal (RFP) #6870 for 
Layne Bowler Pump/Motor/Turbine Replacement at Rolling Hills County Park in 
Ypsilanti, Michigan Washtenaw County.  The work involves removal of an exisiting 
Layne Bowler Pump/Motor/Turbine unit, and supplying, installation, and start-up of new 
a Layne Bowler Pump/Motor Turbine as specified in the Proposal section. 
 
All required bid documentation for this project must be obtained at the Washtenaw 
County Purchasing Division website, 
http://www.ewashtenaw.org/government/departments/finance/purchasing/online_bids/o
pen_bids.html 
 
Sealed Proposals: Contractor will deliver three (3) copies total, an unbound 
original and two (2) copies each, with the pricing page flagged in their 
proposal to the location specified below:  

Washtenaw County 
Administration Building 
Purchasing Division  
220 N. Main St. Basement 
Ann Arbor, MI 48104 
 

By 4:00 p.m. EST, on Friday, January 22, 2016  

Proposals received after the above cited time will be considered a late bid and are 
not acceptable unless waived by the Purchasing Manager. 
 
Contractors who have not performed work in the Rolling Hills Water Park wave pool 
mechanical room since 2010 must schedule a site visit (prior to submitting a bid) before  
4:30pm, Friday, January 15, 2016, at Rolling Hills County Park site (7660 Stony Creek 
Road, Ypsilanti, MI 48197).  Please contact Rhonda Bouma at 734-484-9676 ext. 203 
or email boumar@ewashtenaw.org to schedule your site visit. Your attendance will be 
documented at that time. 

 

http://www.ewashtenaw.org/government/departments/finance/purchasing/online_bids/open_bids.html
http://www.ewashtenaw.org/government/departments/finance/purchasing/online_bids/open_bids.html
mailto:boumar@ewashtenaw.org
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¶ Your proposal submission envelope must be clearly marked including FedEx & UPS 
package labels "SEALED RFP #6870" 

 
¶ Please direct purchasing and procedural questions regarding this RFP to Beth Duffy 

via e-mail only to duffyb@ewashtenaw.org 
 
 Please direct technical project questions regarding this RFP to Rhonda Bouma, 

Washtenaw County Parks and Recreation Commission via e-mail only at 
boumar@ewashtenaw.org. 

 
Thank you for your interest.

mailto:duffyb@ewashtenaw.org
mailto:boumar@ewashtenaw.org
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PROPOSAL INFORMATION 
 
1. Proposal Definitions: 
 

“Bidder”   An individual or business submitting a bid 
to Washtenaw County 

 
“Contractor/Vendor” One who Contracts to perform services in 

     accordance with a Contract 
 

“County”   Washtenaw County in Michigan 
 

“Owner-WCPARC”           Washtenaw County Parks & Recreation Commission 
 
“OWNER’S 
REPRESENTATIVE” A hired consultant as authorized representative of 

WCPARC given authority as assigned in the Contract 
Documents. 

 
2. Proposal Terms: 
 
A. Washtenaw County reserves the right to reject any and all proposals received as 
a result of this RFP. If a proposal is selected it will be the most advantageous regarding 
price, quality of service, the Contractors qualifications and capabilities to provide the 
specified service, and other factors that the County may consider.  The County does not 
intend to award a contract fully on the basis of any response made to the proposal; the 
County reserves the right to consider proposals for modification at any time before a 
contract would be awarded, and negotiations would be undertaken with that contractor 
whose proposal is deemed to best meet the County’s needs, specifications, and 
interests. 
 
B. A standard Washtenaw County Service Contract will be executed between 
Washtenaw County Parks and Recreation Commission (WCPARC) and the Contractor 
(see Sample provided within this document).  The County reserves the right to reject 
any and all bids, to waive or not waive informalities or irregularities in bids or bidding 
procedures, and to accept or further negotiate cost, terms, or conditions of any bid 
determined by the County to be in the best interest of the County even though not the 
lowest bid. 
 
C. Proposals must be signed by an official authorized to bind the contractor to its 
provision for at least a period of 90 days.  Failure of the successful bidder to accept the 
obligation of the contact may result in the cancellation of any award. 
 
D. In the event it becomes necessary to revise any part of the RFP, an addenda will 
be provided. Deadlines for submission of RFP’s may be adjusted to allow for revisions. 
To be considered, three copies (3) total, the original and two copies of proposals 
must be at the Washtenaw County Purchasing Division offices as indicated on or before 
the date and time specified. 
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E. Proposals must be submitted on the forms provided within the Contract 
Document, Proposal section. Proposal figures may be handwritten or typed, however, 
no erasures are permitted.  Mistakes must be crossed out, corrected, and initialed in ink 
by the person signing the proposal. No changes shall be permitted in the wording or 
quantity numbers on the Proposal Form(s).   
 

F. Local Vendor Preference – A policy adopted by the Washtenaw County Board of 
Commissioners (BOC) that shall govern the procurement of goods, services and food 
from local vendors located in Washtenaw County and the State of Michigan. The intent 
of the BOC is to encourage and promote economic growth and regional job 
development. The policy shall be applied to Washtenaw County operated programs as 
allowed, except those that are federally funded directly or indirectly. All other 
Procurement Policies and Procedures remain in full effect. Please see below. 

 

LOCAL VENDOR PREFERENCE DEFINITIONS: 
 

Federal funded programs, whether they are receiving the funds directly or as a State 

pass through are exempt as mandated by the Federal Register 2 CFR Chapter I, 

Chapter II Part 200 section 200.319 Competition 7(b) effective December 26, 2014. 

A. Washtenaw County Company – must meet all criteria listed: 

1) Its headquarters is physically located within Washtenaw County, or it 
has been conducting business at a location with a permanent street 
address in the County on an ongoing basis for not less than one 
taxable year (12 consecutive months) prior to its bid or response to a 
Request for Proposals (RFP). 

2) It has made payment of property taxes on real or personal property 
within the past year on property which is ordinarily needed to perform 
the proposed contract. Or it has leased property for its Headquarters or 
business with in Washtenaw County for more than one year (12 
consecutive months).  

3) It has been dealing for at least one year (12 consecutive months) on a 
regular commercial basis in the kind of goods or services which are the 
subject of the bid or proposal. 
 

B. Michigan Company -  must meet all criteria listed: 

1) Its headquarters is physically located within the State of Michigan, or it 
has been conducting business at a location with a permanent street 
address in the State of Michigan on an ongoing basis for not less than 
one taxable year prior to its bid or response to a Request for Proposals 
(RFP). 
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2) It has made payment of property taxes on real or personal property 
within the past year on property which is ordinarily needed to perform 
the proposed contract. Or it has leased property for its Headquarters or 
business in the State of Michigan for more than one year (12 
consecutive months).  

3) It has been dealing for at least one year (12 consecutive months) on a 
regular commercial basis in the kind of goods or services which are the 
subject of the bid or proposal. 

 
Local Vendor Certification Application & Affidavit 
 
Background: To increase economic opportunity in Washtenaw County and the state of 

Michigan, the County provides a local vendor preference (when determining the award) 

as follows:   

Washtenaw County based companies- A 5% bid discount for purchases greater 

than $5,000 and up to $200,000 and a 2% discount for purchases over $200,000. 

State of Michigan based companies – A 3% bid discount for purchases greater 

than $25,000 and up to $200,000 and a 1% discount for purchases over 

$200,000. 

Instructions: To qualify as a Washtenaw County or State of Michigan company, the 

following information must be provided: 

1. If you are not an existing Washtenaw County vendor, complete the Washtenaw 
County Vendor Application available at: 
http://www.ewashtenaw.org/government/departments/finance/purchasing/informa
tion-for-vendors/how-to-become-a-vendor  The resulting e-mail confirmation must 
be printed and submitted. 

2. Provide proof that you are a company registered in the State of Michigan by 
searching for your business on the State of Michigan Corporation Division 
Business Entity Search (http://www.dleg.state.mi.us/bcs_corp/sr_corp.asp).  The 
resulting business Details page must be printed and submitted. 

3. Provide proof that your local taxes are up to date by searching for the 
municipality in which your business is located on the BS&A Software website 
(https://is.bsasoftware.com/bsa.is/SelectUnit.aspx#W) (may need to copy and 
paste link to open).  After selecting the municipality, select “Tax Information 
Search” on the left, and search for your business. The resulting Detailed Tax 
Information page must be printed and submitted. NOTE: If you cannot find your 
municipality on the BS&A website, call the municipality’s Treasurer and request a 
Detailed Tax Information Form showing local business tax status.  Submit this 
form instead. 
 

http://www.ewashtenaw.org/government/departments/finance/purchasing/information-for-vendors/how-to-become-a-vendor
http://www.ewashtenaw.org/government/departments/finance/purchasing/information-for-vendors/how-to-become-a-vendor
http://www.dleg.state.mi.us/bcs_corp/sr_corp.asp
https://is.bsasoftware.com/bsa.is/SelectUnit.aspx#W
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4. Provide the following Affidavit of Qualified Local Vendor by filling out the attached 
affidavit.  

 

All required application materials must be included in the RFP bid response.  

 

For more information, contact:    Jillian Grabarczyk 
Administrative Coordinator/Purchasing 
734-222-6738 
 

Washtenaw County, Michigan Local Vendor Affidavit 

Legal Name of Business_________________________________________________ 

Federal Taxpayer Identification Number: 

___________________________________________________ 

Type of services provided 

Construction               Professional Services            Goods & Services 

 
Physical Address of Business Headquarters:    

____________________________________________________________   

 Street Address 

_______________________________________________________ 

City, State                                                                             Zip 

Is this business headquartered in Washtenaw County?  

                        Yes                                                    No 

Has this business been dealing for at least one year (12 consecutive months) on a 

regular commercial basis in the kind of goods or services which are the subject of the 

bid or proposal?  

                        Yes                                                    No 

Are this business’s local and state tax filings up to date? 

                        Yes                                                    No 

If no, please explain: 

_______________________________________________________ 

      

    

    

    



RFP #6870 Layne Bowler Pump/Motor/Turbine Replacement 

 

5 

 

Any material misrepresentation of information in this document will be grounds 

for denial of certification and exclusion from all Washtenaw County contracts for 

a period of one (1) year. 

The undersigned hereby affirms that the applicant firm believes it is qualified for 

certification as a Local Vendor, as set forth in the certification guidelines established by 

Washtenaw County.  The undersigned agrees to hold Washtenaw County harmless in 

any claim arising out of this application or information provided by the applicant and 

agrees to indemnify Washtenaw County for any liability incurred in connection with this 

application or with the certification of the applicant firm.  Further, the undersigned 

agrees to inform the County immediately of any changes that result in a change of the 

certification status of the firm. 

 
______________________________________________________________________ 
Name of Business 
 
______________________________________________________________________ 
Owner or Managing Partner, and Title 
 
______________________________________________________________________ 

Name of Contact Person, and Title 

______________________________________________________________________ 

Email Address for Contact Person 

______________________________________________________________________ 

Phone Number for Contact Person 

______________________________________________________________________ 

Signature of Owner or Managing Partner, and Title      Date 

Washtenaw County Purchasing Department reserves the right to request 

additional documentation as deemed necessary. 



RFP #6870 Layne Bowler Pump/Motor/Turbine Replacement 

 

6 

 

 
G. CONFLICT OF INTEREST.  Contractor warrants that to the best of contractor’s 
knowledge, there exists no actual or potential conflict between contractor and the 
County, and its services under this request, and in the event of change in either 
contractor’s private interests or services under this request, contractor will inform the 
County regarding possible conflict of interest which may arise as a result of the change. 
Contractor also affirms that, to the best of contractor’s knowledge, there exists no actual 
or potential conflict between a County employee and Contractor. 
 
H. The bidder shall be responsible for all costs incurred in the development and 
submission of this response.  Washtenaw County assumes no contractual obligation as 
a result of the issuance of this RFP, the preparation or submission of a response by a 
bidder, the evaluation of an accepted response, or the selection of finalists.  All 
proposals, including attachments, supplementary materials, addenda, etc. shall become 
the property of Washtenaw County and will not be returned to the bidder. 
 
I. Any responses, materials, correspondence, or documents provided to 
Washtenaw County under this solicitation are subject to the State of Michigan Freedom 
of Information Act and may be released to third parties in compliance with that Act. 
 
3. Project Work Scope:   
 
Replacement of the Layne Bowler Pump/Motor/Turbine involves removal and disposal 
of existing pump/motor/turbine, and supply, installation, and start-up of a new Layne 
Bowler Pump/Motor Turbine as specified in the Proposal section.  The work includes 
obtaining any required permits, confined space entry plan (if required), retrofitting 
existing site conditions to accommodate new equipment, and training of pump operation 
to facility staff. 
 
4. Project Work Schedule: 
 
All work specified by the contract shall be undertaken in a manner that limits any 
adverse impact to the OWNER's operation.  For the work described herein, the 
CONTRACTOR will be limited to performing the work in accordance with the Contract 
Documents. 

 
Removal of existing Layne Bowler Pump/Motor/Turbine may occur between: 
February 1, 2016, and March 15, 2016. 
 
Installation and start-up of  the new Layne Bowler Pump/Motor/Turbine to be completed 
and fully operational by 5PM (local time) Friday, April 22, 2016. 
 
5. Bidders Qualifications: 
 
Any organization contemplating bidding on this project shall have been an established 
business entity for at least ten consecutive year period prior to submission of the bid. 



RFP #6870 Layne Bowler Pump/Motor/Turbine Replacement 

 

7 

 

They shall also provide 5 years of documented experience in these forms of work and 
provide satisfactory evidence of at least three (3) successful municipal projects of this 
scope. 
 
6. Bonds and Insurance: 
 
A Bid bond in the amount of five percent (5%) of the base bid must accompany each 
submitted bid. The required security must be in the form of a certified or bank cashier’s 
check made payable to WCPARC or a Bid bond issued by a surety licensed to conduct 
business in the state of Michigan and named in the current list of “Surety Companies 
Acceptable to Federal Bonds’ as published in the Federal Register by the Audit Staff 
Bureaus of Accounts, US Treasury Department.   

The Bid Security of the successful Bidder will be retained until he/she has executed the 
Agreement and furnished the required Contract Security, whereupon it will be returned.  
If the Contractor fails to execute and deliver the Agreement and furnish the required 
Contract Security within ten (10) days, Sundays and legal holidays excepted, on receipt 
of the Notice of Award, WCPARC may annul the Notice to Award and the Bid Security 
of that Bidder will be forfeited.  The Bid Security of any Bidder whom WCPARC believes 
to have a reasonable chance of receiving the Award may be retained by WCPARC until 
the earlier of the seventh day after the executed Agreement is delivered by WCPARC to 
CONTRACTOR and the required Contract Security is furnished.  Bid Security of other 
Bidders will be returned within seven (7) days of the Bid Opening. 

The successful bidder will be required to furnish satisfactory insurance in the amounts 
as specified in the sample Service Contract – Article VIII.  A satisfactory Performance 
Bond and Labor and Materials Bond in the amount of 100% of the contract price shall 
be provided as indicated on the form included in the Contract Document. 
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INSTRUCTIONS TO BIDDERS 
 
GENERAL 
 
The purpose of this Request for Proposal (RFP) is to obtain bids from qualified 
CONTRACTORS to provide the labor, materials, and equipment necessary to replace an 
existing Layne Bowler Pump/Motor/Turbine at Rolling Hills County Park - Waterpark, located in 
Ypsilanti, Michigan.  The work includes removal of existing pump, installation and start-up of 
new pump with all associated materials for a complete operational system.  
 
The bidder must demonstrate knowledge and considerable experience in pump and motor 
manufacturing, installation, and operation.  Bidders must complete the Experience and 
Qualifications section of this RFP.  A Lump Sum bid price and Unit Prices are requested for 
construction services.  Based on the response to this RFP, including a schedule for completion 
of work, experience, ability, financial standing and bid prices submitted, the County will select a 
CONTRACTOR to provide the required services. 
 
SECURING DOCUMENTS 
 
Copies of the proposed Bid Documents may be obtained from the Washtenaw County 
Purchasing Department website as described in the Request for Proposal. 
 
DELIVERY OF PROPOSALS 
 
Proposals shall be delivered by the time and to the place stipulated in the advertisement 
Request for Proposals.  It is the sole responsibility of the Bidder to see that his/her Proposal is 
received in proper time.  Any Proposal received after the bid date and time specified in the 
Advertisement shall be returned to the Bidder unopened. 
 
FORMAT OF CONTRACT DOCUMENTS 
 
The Contract Documents are divided into sections and divisions in keeping with accepted 
industry practice to separate categories of subject matter for convenient reference. 
 
INTERPRETATION OF CONTRACT DOCUMENTS 
 
The Contract Documents are intended to provide provisions and details reasonably required for 
the execution of the proposed work.  Any person contemplating the submission of a Bid shall 
have thoroughly examined all parts of the said Contract Documents. Should there be any doubt 
as to the meaning or intent of the contract language, the Bidder should immediately request an 
interpretation sufficiently in advance of the Bid due date to allow for changes, if necessary, in 
the Contract Documents.  All questions about the meaning and intent of the Contract 
Documents shall be submitted to WCPARC in writing.  Replies will be issued by Addenda 
emailed to parties who have attended the Mandatory Prebid or posted on the Purchasing 
website.  Questions received less than seven (7) days prior to the date of Opening of Bids will 
not be answered.  Only questions answered by formal written Addenda will be binding. Oral and 
other interpretations or clarifications will be without legal effect. Verbal statements and/or 
instructions issued regarding the meaning or intent of any aspect of the Contract Documents 
prior to the Bid due date will be considered unofficial, will not be binding of the OWNER and 
shall not be considered as modifying any provision of the Contract Documents. 
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Any change in the Contract Documents required as the result of an interpretation will be made 
only in the form of an addendum to the Contract Documents. It shall be the Bidders 
responsibility to check the Washtenaw County Purchasing website for potential addendum 
issuance prior to submittal of their Bid.  All addenda issued prior to the Bid due date will become 
a part of the Contract Documents and all Bids are to include the work described therein.  Each 
Bid submitted shall list by number, all addenda which have been received prior to the time 
scheduled for Bid submittal and acknowledge as such on the form included in the Proposal.  
Failure to acknowledge receipt of addenda may result in rejection of a Bid as non-responsive. 
 
BIDDER'S UNDERSTANDING 
 
Examination of Contract Documents:  Each Bidder must carefully inform themselves of the 
conditions relating to the performance of the work and assure they are thoroughly familiar with 
all of the Contract Documents.  Failure to do so will not relieve the successful Bidder of their 
obligation to enter into a contract and complete the contemplated work in strict accordance with 
the Contract Documents. 
 
Examination of Project Site:  Each Bidder must visit the site during the mandatory pre-bid site 
meeting to obtain first-hand knowledge of existing conditions, including the presence of 
structures, utilities, services and obstacles which may be encountered as well as any other 
conditions relative to the work to be performed. 
 
Compliance with Laws and Regulations:  Each Bidder shall also inform themselves of, and 
the Bidder(s) awarded a contract shall fully comply with, all Federal, State, and local laws, 
statutes, and ordinances affecting the execution of the work.  This requirement includes, but is 
not limited to, applicable regulations concerning minimum wage rates, non-discrimination in the 
employment of labor, protection of public and employee safety and health, environmental 
protection, the protection of natural resources, fire protection, funding programs, permits and 
fees, inspections, and licensing. 

 
Additional Compensation:  Bidders shall not receive additional compensation for conditions 
which can be determined by thoroughly examining the site, existing drawings, and the Contract 
Documents prior to submitting their bid. 

 
LICENSE REQUIREMENTS 
 
The bidder may be required to provide a copy of their current state Business License and 
Specialty or General Contractor, as well as his Federal Tax Identification number, upon request 
from the OWNER. 
 
PREPARATION OF BIDS 
 
In order to receive consideration, make all Bids in strict accordance with the following: 
 
Complete sets of Contract Documents shall be used in preparing Bids.  The OWNER 
assumes no responsibility for errors or misinterpretations resulting from the use of incomplete 
sets of Contract Documents.  The OWNER, in making available copies of the Contract 
Documents, do so only for the purpose of obtaining Bids on the work contemplated and do not 
confer a license or grant permission for any other use. 
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All blank spaces on the Bid Proposal Form(s) must be filled in handwritten or 
typewritten, and when required, in both words and figures.  No changes shall be permitted in 
the wording or numbers on the Proposal Form(s).  No exceptions or special conditions that are 
not required by the Bid requirements shall be made.  Written amounts shall govern where the 
amount stated in writing and amount stated in figures does not agree.  In case of a discrepancy 
between unit prices and totals, unit prices will prevail. 
 
All submitted Bids shall be signed.  If the Bidder is a corporation, the legal name of the 
corporation shall be set forth in the Bid together with the signature of the individual authorized to 
sign contracts on behalf of the corporation.  If the Bidder is a partnership, the true name of the 
firm shall be set forth in the Bid, together with the signature of the partner or partners authorized 
to sign contracts on behalf of the partnership.  If the signature is by an agent, other than an 
officer of a corporation or a member of a partnership, a notarized power-of-attorney must be 
submitted with the Bid, otherwise the Bid may be rejected. 
 
All Bids must be made out on the Proposal Form(s) without any modification whatsoever 
of the times, terms, quantities, conditions, and other requirements therein stated. 
 
Telegraphic bids will not be considered.  Bids received via facsimile machine or email are 
not regarded as sealed bids and will not be accepted. 
 
SUBMISSION OF BIDS 
 
Each Bidder shall furnish, as part of the Bid, the following documentation: 
 

1. Local Vendor Affidavit  
2. Bidder's Qualifications and Experience Statement 
2. Proposal Form(s)  
3.  Bid Bond 

 
Only the original signed bid proposal and the above accompanying documents need be 
submitted in the sealed bid envelop. Bids shall be delivered to Washtenaw County, 
Administration Building, Purchasing Division, 220 N. Main St. (Basement) Ann Arbor, MI 
48104 on or before the time and date indicated in the Request for Proposal advertisement, first 
page inside cover.   
 
It is the sole responsibility of the Bidder to insure that his/her Bid is received on time at the 
location indicated in the Request for Proposal.  Any Bid received after the time and date 
specified may not be considered and may be returned to the originator unopened if so decided 
by the OWNER. 

 
WITHDRAWAL OF BIDS 
 
Bids may not be modified after submittal.  Bidders may withdraw Bids at any time before the 
time and date the Bid is due, but will not be permitted to resubmit them.  A Bid may only be 
withdrawn by written request executed by an authorized representative of the Bidder prior to the 
due date and hour designated for delivery of Bids.   
 
Bids may not be withdrawn for a period of 90 days after the bids are received and opened. 
 
BASIS OF AWARD – See the Proposal Terms for the basis of award. 
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IMPLEMENTATION OF THE WORK 
 
Unless otherwise provided in the Contract Documents, the CONTRACTOR shall not begin or 
resume the work to be performed under the Contract before receiving written notification from 
the OWNER to do so, and shall thereupon begin or resume the work within the number of days 
indicated in such notice. 

 
No work is to be performed without the express consent of the OWNER.  In some instance, the 
CONTRACTOR may not be authorized to perform services prescribed in the Contract 
Documents without the OWNER or OWNER’s designated representative being present on the 
job site.  The CONTRACTOR shall be considered in default of the Contract should any work be 
performed in the absence of such authority. 

 
The CONTRACTOR shall employ an ample work force and provide the equipment necessary 
and of sufficient capacity and efficiency to accomplish the work in a safe and workmanlike 
manner at an appropriate rate of progress.   

 
In the event work is undertaken during adverse weather conditions, the CONTRACTOR will be 
required to exercise precautions necessary to produce satisfactory work and shall protect the 
finished work from the elements.  It is agreed and understood that the cost of these precautions 
has been included in the Bid for the various items of work in the Agreement and that no extra 
compensation will be allowed. 
 
WORK BY OTHERS 
 
Work by others may be ongoing during the execution of work under this Contract.  The 
CONTRACTOR shall afford other CONTRACTORS and the OWNER reasonable opportunity to 
properly execute their work and shall coordinate his/her work with theirs.  The CONTRACTOR 
shall arrange his/her work so that at no time will it cause unnecessary interruption to the 
operation of other work. 

 
The Bidder is cautioned to thoroughly familiarize himself/herself with the entire project to 
determine the portions of work which may be in conflict with other work and to understand the 
responsibilities associated with working around other work, if necessary, as no additional 
compensation due to scheduling problems with other work will be allowed after opening of the 
Bids. 
 
INSURANCE COVERAGE 
 
The CONTRACTOR is reminded to review and become familiar with the insurance coverage 
and limitations included in this document.  The successful CONTRACTOR will be required to 
submit a Certificate(s) of Insurance at the time of Contract award naming OWNER and 
consultants as additional insured. 

 
The Bidder is directed to Article VIII of the Service Contract and Article 5 of the General 
Conditions for specific requirements as to each of the required policies. 
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BIDDER’S QUALIFICATIONS AND EXPERIENCE STATEMENT 
 
The Owner requires supporting evidence regarding Bidder’s Qualifications and competency for 
the proposed project work elements.  The Bidder is required to furnish all of the applicable 
information listed below, which must be submitted with the sealed bid at time of the Bid 
Opening. The Qualifications and Experience certificate must be type written and signed in ink. 
 
QUALIFICATIONS AND EXPERIENCE CERTIFICATE 
 
The Undersigned certifies under oath that the information provided herein is true and sufficiently 
complete so as not to be misleading. 
 
Submitted To: Washtenaw County Parks and Recreation Commission  
 
Address: 2230 Platt Rd., P.O. Box 8645, Ann Arbor, MI 48104 
 
Submitted By:__________________________________________________________ 
 
Name: ________________________________________________________________ 
 
Address:_______________________________________________________________ 
 
Telephone:__________________________  
 
Fax No.__________________________________ 
 
Principal:______________________________________________________________ 
 
Corporation: __________________________ 
 
Joint Venture:__________________________ 
 
Partnership:__________________________Other:_____________________________ 
 
Individual:______________________________________________________________ 
 
 
Name of Project:  
 
Layne Bowler Pump/Motor/Turbine Replacement at Rolling Hills County Park  
Ypsilanti Township, Washtenaw County. 
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ORGANIZATION 
 
How many years has your organization been in business as a CONTRACTOR? 
 
 
How many years has your organization been in business under its present business name? 
 
 
Under what other or former name(s) has your organization operated? 
 
 
If your organization is a corporation, answer the following: 
 
Date of Incorporation:____________________________________________________ 
 
State of Incorporation:____________________________________________________ 
 
President’s Name:_____________________________________________________ 
 
Vice President’s name:___________________________________________________ 
 
Secretary’s Name:_____________________________________________________ 
 
Treasurer’s Name:_____________________________________________________ 
 
  
If your organization is a partnership, answer the following: 
 
Date of Organization:_____________________________________________________ 
 
Type of Partnership:_____________________________________________________ 
 
Name(s) of General Partner(s):_____________________________________________ 
 
 
If your organization is individually owned, answer the following: 
 
Date of Organization:_____________________________________________________ 
 
Name of Owner:_____________________________________________________ 
 
If the form of your organization is other than those listed above, describe it and name the 
principals: 
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LICENSING 
 
List jurisdiction and trade categories in which your organization is legally qualified to do 
business, and indicate registration or license numbers, if applicable: 
 
 
 
 
 
List jurisdiction in which your organization’s partnership or trade name is filed: 
 
 
 
 
 
EXPERIENCE 
 
List the categories of work that your organization normally performs with its own forces: 
 
 
 
 
 
 
On a separate sheet, list major construction projects your organization has completed in the 
past five (5) years, giving the name of project, OWNER, Architect/Engineer/Landscape 
Architect, Contract amount, date of completion and percentage of the cost of the work 
performed with your own forces. 
 
On a separate sheet, list the construction experience and present commitments of any key 
individuals of your organization. 
 
CLAIMS AND SUITS (if the answer to any of the questions below is yes, please attach details) 
 
 
 
Has your organization ever failed to complete any work awarded to it?______________ 
 
Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against 
your organization or officers?  
 
______________________________________________________________ 
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REFERENCES 
 
Trade References:_______________________________________________________ 
 
Bank References:_______________________________________________________ 
 
Surety:_______________________________________________________________ 
 
Name of Bonding Company:_______________________________________________ 
 
Name and Address of Agent: 
  
 _______________________________________________________________ 
 
  
 _______________________________________________________________ 
    
  
 _______________________________________________________________ 
 
Signature:_____________________________________________________________ 
 
Dated at:___________________this _____________day of _______________, 2015 
 
Name of Organization:____________________________________________________ 
 
By:_______________________________________________________________ 
 
Title:_______________________________________________________________ 
 
Mr/Mrs/Ms_____________________________________________________ being duly sworn 
deposes and says that the information provide herein is true and sufficiently complete so as not 
to be misleading. 
 
Subscribed and sworn before me this_____________ day of _______________,20____ 
 
Notary Public:_________________________________________________________ 
 
My Commission Expires:__________________________________________________ 
 
 
IF THIS INFORMATION IS NOT SUBMITTED WITH THE SEALED BID AT THE TIME OF BID, 
THE BID MAY BE CONSIDERED INCOMPLETE.
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NOTE:  PLEASE SUBMIT ONE ORIGINAL AND TWO (2) COPIES OF THE PROPOSAL. 

PROPOSAL FOR  RFP #6870 

Layne Bowler Pump/Motor/Turbine Replacement at Rolling Hills County Park 
in Ypsilanti, Michigan, Washtenaw County 

  
TO THE WASHTENAW COUNTY PARKS AND RECREATION COMMISSION 

 
The undersigned as Bidder hereby declares that this Proposal is made in good faith without 
fraud or collusion with any person or persons bidding on the same Contract; that he has read 
and examined the Advertisement, Information for Bidders, Proposal, General Conditions, 
Agreement, Forms of Bonds, Specifications and Plans, as prepared, and understands all of the 
same; that he or his representative has made personal investigation at the site and has 
informed himself fully with regard to the conditions to be met in the execution of this Contract, 
and the undersigned proposes to furnish all labor, materials, tools, power, transportation, and 
construction equipment necessary for the construction of the Project and performing related 
work in full accordance with the aforesaid Contract Documents, including any and all addenda 
officially issued, the receipt of which is hereby acknowledged: 
 
Addendum No. /Dated Date of Receipt Signature 
 
_______________________ __________________       
 
_______________________ __________________       
 
AWARD OF CONTRACT:   
Washtenaw County reserves the right to reject any and all proposals received as a result of this 
RFP. If a proposal is selected it will be the most advantageous regarding price (See: "Low 
Bidder" following), quality of service, the Vendors' qualifications and capabilities to provide the 
specified service, and other factors which the County may consider. The County does not intend 
to award a Bid fully on the basis of any response made to the proposal; the County reserves the 
right to consider proposals for modifications at any time before a Bid would be awarded, and 
negotiations would be undertaken with that Vendor whose proposal is deemed to best meet the 
County's specifications and needs. 
 
Low Bidder: 
A low bidder will be determined by the price, qualifications, and capabilities to provide the 
specified services. 
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PROPOSAL PRICE:  The Bidder agrees to complete  
RPF #6870 Layne Bowler Pump/Motor/Turbine Replacement project for the following prices: 
 

Item 
No. Item Description 

Estimated 
Quantity Unit Total Price 

1 
Bonds, Insurance, and Mobilization. 
Obtain, schedule, and pay for any required 
permits, inspections, and agency 
approvals as needed. 

1 LS  

2 

Removal and disposal of existing pump 
and associated components. 
(for information existing pump is: Layne 
Bowler, Vertical Model 13MKM, 40HP, 
1765 RPM Motor with 14’ Column.  Frame 
#324TP , see photos at end of document.) 

1 LS  

3 
Supply New Layne Bowler Pump, Vertical, 
Model 13EH.  No substitutions. 
Specs: 40 HP, 1800 RPM Motor with 14’ 
Column. 

1 LS  

4 

Installation of new pump and all 
associated components for a complete 
operational unit. 
Includes: 
·   Any and all retrofitting of existing site 

conditions to accommodate installation of 
new equipment. 

·   Investigation, inspection, removal, and 
replacement of any deficient equipment 
associated with the direct operation and 
function of the new pump assembly/unit. 

  

1 LS  

5 
Start-up/run-in, testing, training and 
overview with facility staff on equipment 
operations 

1 LS  

  

Contractor agrees to provide full 2-Year 

Warranty on all parts, labor, and service 

calls at no extra cost beginning at 

completion of installation start-

up (recognize that our facility is only 

operational 14 – 15 weeks, seasonally) 

Will Provide 
(check here) 

 

Will Not Provide 
(check here) 

 

 
LS = Lump Sum 
 

    

PROJECT TOTAL COST (Items 1 thru 5) $_____________ 

 
The undersigned agrees that if the foregoing Proposal shall be accepted by the OWNER, he 
will, within five (5) days (Sundays and legal holidays excepted) after receiving notice of such 
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acceptance, enter into the attached form of Service Contract (Agreement) and will complete the 
Project, ready for use, at the price and within the time stated in this Proposal, and that he will 
furnish the OWNER satisfactory Contract Bonds and certificates of insurance coverage. 
 
The undersigned further agrees that if the foregoing Proposal shall be accepted, he will 
commence work immediately after the Contract has been awarded, the Agreement executed, he 
has received a Notice to Proceed, and based on timeline shown in Proposal Information, 
(page 6) Item 4: Project Work Schedule, and complete the entire project by 5PM, Friday, 
April  22, 2016. 
 
The undersigned attaches hereto his Bid Security, as required by the Advertisement and 
Information for Bidders, and the undersigned agrees that in case he shall fail to fulfill his 
obligations under the foregoing Proposal and/or shall fail to furnish bonds, as specified, the 
OWNER may, at its option determine that the undersigned has abandoned his rights and 
interests in such Contract and that his Bid Security accompanying his Proposal has been 
forfeited to the said OWNER, but otherwise the Bid Security shall be returned to the 
undersigned upon the execution of the Contract and the acceptance of the bonds. 
 
The Bidder shall acknowledge that he/she is an equal opportunity employer and adheres with 
the requirements of Article XII of the Service Contract. 
 
In submitting this bid, it is understood that the right is reserved by the OWNER to accept any 
bid, to reject any or all bids, and to waive irregularities in bidding in the interest of the OWNER. 
 
OFFICIAL COMPANY NAME & ADDRESS  
 
______________________________ _____________________________________ 
Company Name Signature    Date 
 
______________________________ _____________________________________ 
Address Printed Name 
 
______________________________ _____________________________________ 
City Title 
 
______________________________ _____________________________________ 
Telephone Email Address to send Purchase Order  
 
______________________________  
Federal Tax ID#  
 
 
 
Ã By checking this box we hereby certify that we are a Washtenaw County company as 

defined in Section F of the Request for Proposal.  If proven otherwise, company may 
be subject to Disbarment and/or Suspension of doing business with Washtenaw 
County. 
 
 

Ã By signing this bid submission, I certify that I and/or my corporation, company, limited 
liability company, business association, partnership, society, trust or any other non-
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governmental entity, organization or group is not an “Iran linked business” as defined by 
P.A. 517 of 2012 (MCLA 129.311 et seq)(“Act”).   

  
I understand that under the Act, an “Iran linked business means an individual or one of the 
above-listed groups who engages in investment activities in the energy sector of Iran, 
including, but not limited to, providing oil or liquefied natural gas tankers or products used to 
construct or maintain pipelines used to transport oil or liquefied gas for Iran’s energy sector 
or a financial institution extending credit to another person to engage in investment activities 
in Iran’s energy sector. 

   
I further understand that “investment activity” is defined by the Act as an individual or one of 
the above listed groups that invests $20,000,000.00 or more in Iran’s energy sector or a 
financial institution that extends credit to another person, if that person uses the credit to 
engage in “investment activity” in Iran’s energy sector. 

 
 

IF THIS INFORMATION IS NOT SUBMITTED WITH SEALED BID AT THE TIME OF BID,  
THE BID WILL BE CONSIDERED INCOMPLETE. 

 

END OF PROPOSAL SECTION 
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PERFORMANCE BOND 

______________________________________________________ as Principal, hereinafter 

called the CONTRACTOR, and_________________________________________________ , a 

corporation duly authorized to do business in the State of Michigan (referred to as "Surety"), 

are firmly bound unto 

WASHTENAW COUNTY PARKS AND RECREATION COMMISSION 
 
 As oblige, hereinafter referred to as "OWNER", in the amount of 

____________________________________________________Dollars ($_______________) 
(Amount shall be shown in both words and figures. In case of discrepancy, amount shown in words shall govern). 

for the payment whereof the CONTRACTOR and Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

The CONTRACTOR has entered a written contract with the OWNER dated__________________, 

for the construction of 

RFP #6870 
 

Layne Bowler Pump/Motor/Turbine Replacement 
 

This bond is given for that contract in compliance with Act No. 213 of the Michigan Public Acts 

of 1963, as amended, being MCL 129.201 et seq. 

Whenever the CONTRACTOR is declared by the OWNER to be in default under the contract, the 

Surety may promptly remedy the default or shall promptly: 

(a) complete the contract in accordance with its terms and conditions; or 
 

(b)  obtain a bid or bids for submission to the OWNER for completing the contract in accor-

dance with its terms and conditions, and upon determination by Surety of the lowest 

responsible bidder, arrange for a contract between such bidder and the OWNER, and 

make available, as work progresses, sufficient funds to pay the cost of completion less 

the balance of the contract price; but not exceeding, including other costs and damages 

for which Surety may be liable hereunder, the amount set forth in paragraph 1. 

Surety shall have no obligation to the OWNER if the CONTRACTOR fully and promptly performs 

under the contract. 
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Surety agrees that no change, extension of time, alteration or addition to the terms of the 

contract or to the work to be performed there under, or the specifications accompanying it 

shall in any way affect its obligations on this bond, and waives notice of any such change, 

extension of time, alteration or addition to the terms of the contract or to the work, or to the 

specifications. 

 

SIGNED AND SEALED this____________________day of _____________________, 2016. 

In the Presence of: 
 
WITNESS 
 
__________________________________ 
 
__________________________________ 
 
 
 
 
 
 

 
 
_______________________________________
όŦƛƭƭ ƛƴ ŎƻƴǘǊŀŎǘƻǊΩǎ ƴŀƳŜύ 
 
__________________________________ 
Principal 
 
__________________________________ 
Title

 
 
 
WITNESS 
 
__________________________________ 
 
__________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
__________________________________ 
Surety 
 
__________________________________ 
Title 
 
__________________________________ 
Address of Surety 
 
__________________________________ 
City    Zip Code
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LABOR AND MATERIAL PAYMENT BOND 

______________________________________________________ as Principal, hereinafter 

called the CONTRACTOR, and_________________________________________________ , a 

corporation duly authorized to do business in the State of Michigan (referred to as "Surety"), 

are firmly bound unto 

 
 

WASHTENAW COUNTY PARKS AND RECREATION COMMISSION 
 
 
 
 As oblige, hereinafter referred to as "OWNER", in the amount of 

____________________________________________________Dollars ($_______________) 
(Amount shall be shown in both words and figures. In case of discrepancy, amount shown in words shall govern). 

for the payment whereof the CONTRACTOR and Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

The CONTRACTOR has entered a written contract with the OWNER dated__________________, 

for the construction of 

 
RFP #6870 

 

Layne Bowler Pump/Motor/Turbine Replacement 
 

 
This bond is given for that contract in compliance with Act No. 213 of the Michigan Public Acts 

of 1963, as amended, being MCL 129.201 et seq. 

If the CONTRACTOR fails to promptly and fully repay claimants for labor and material 

reasonably required under the contract, the Surety shall pay those claimants. 
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Surety's obligations shall not exceed the amount stated in the second paragraph above, and 

Surety shall have no obligation if the Principal promptly and fully pays the claimants. 

 

SIGNED AND SEALED this_____________day of _____________________________, 2016. 

In the Presence of: 
 
WITNESS 
 
__________________________________ 
 
__________________________________ 
 
 
 
 
 
 

 
 
_______________________________________
όŦƛƭƭ ƛƴ ŎƻƴǘǊŀŎǘƻǊΩǎ ƴŀƳŜύ 
 
__________________________________ 
Principal 
 
__________________________________ 
Title

 
 
 
WITNESS 
 
__________________________________ 
 
__________________________________ 
 
 
 
 
 
 
 
 

 
 
__________________________________ 
Surety 
 
__________________________________ 
Title 
 
__________________________________ 
Address of Surety 
 
__________________________________ 
City    Zip Code
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“SAMPLE” 
SERVICE CONTRACT 

CONTRACTORS NAME 
 

 AGREEMENT is made this ______ day of _______, 2016, by the COUNTY OF 
WASHTENAW, a municipal corporation, with offices located in the County Administration 
Building, 220 North Main Street, Ann Arbor, Michigan  48107(“County”) and CONTRACTOR 
located at XYZ STREET, ANYWHERE, USA 99999 (“Contractor”). 
 
 In consideration of the promises below, the parties mutually agree as follows: 
 

ARTICLE I - SCOPE OF SERVICES 
 
 The Contractor will SPELL OUT SCOPE OF SERVICE………………….. 
 

ARTICLE II - COMPENSATION 
 
 Upon completion and acceptance of the above services and submission of proper 
invoices, the County will pay the Contractor, for full performance of the work, an amount not to 
exceed $ XX,XXX (SPELL OUT DOLLARS), subject to additions and deductions as 
documented through authorized change orders.  
 

ARTICLE III - REPORTING OF CONTRACTOR 
 
 Section 1 - The Contractor is to report to the Director of the Washtenaw County Parks 
and Recreation Commission and will cooperate and confer with him/her as necessary to insure 
satisfactory work progress.   
 
 Section 2 - All reports, estimates, memoranda and documents submitted by the 
Contractor must be dated and bear the Contractor's name.   
 
 Section 3 - All reports made in connection with these services are subject to review and 
final approval by the County Administrator.   
 
 Section 4 - The County may review and inspect the Contractor's activities during the 
term of this contract.   
 
 Section 5 - When applicable, the Contractor will submit a final, written report to the 
County Administrator.   
 
 Section 6 - After reasonable notice to the Contractor, the County may review any of the 
Contractor’s internal records, reports, or insurance policies.   
 

ARTICLE IV - TERM 
 
 This contract begins on XX/XX/XX and ends on XX/XX/XX according to the project 
schedule and as modified through authorized change orders. 
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ARTICLE V - PERSONNEL 

 
 Section 1 - The contractor will provide the required services and will not subcontract or 
assign the services without the County’s written approval.   
 
 Section 2 - The Contractor will not hire any County employee for any of the required 
services without the County’s written approval.   
 

Section 3 -  The parties agree that all work done under this contract shall be completed 
in the United States and that none of the work will be partially or fully completed by either an 
offshore subcontractor or offshore business interest either owned or affiliated with the 
contractor.  For purposes of this contract, the term, “offshore” refers to any area outside the 
contiguous United States, Alaska or Hawaii. 

 
ARTICLE VI - INDEPENDENT CONTRACTOR 

 
 Contractor and the County shall, at all times, be deemed to be independent contractors 
and nothing herein shall be construed to create or imply that there exists between the parties a 
partnership, joint venture or other business organization.  Contractor shall hold no authority, 
express or implied, to commit, obligate or make representations on behalf of the County and 
shall make no representation to others to the contrary.   
 
 Nothing herein is intended nor shall be construed for any purpose as creating the 
relationship of employer and employee or agent and principal between the parties.  Except as 
otherwise specified in this contract, Contractor retains the sole right and obligation to direct, 
control or supervise the details and means by which the services under this contract are 
provided.   
 
 Contractor shall not be eligible for, or participate in, any insurance, pension, workers’ 
compensation insurance, profit sharing or other plans established for the benefit of the County’s 
employees.  Contractor shall be solely responsible for payment of all taxes arising out of the 
Contractor’s activities in connection with this Agreement, including, without limitation, federal 
and state income taxes, social security taxes, unemployment insurance taxes and any other tax 
or business license fees as required.  The County shall not be responsible for withholding any 
income or employment taxes whatsoever on behalf of the Contractor.   

 
ARTICLE VII - INDEMNIFICATION AGREEMENT 

 
 The contractor will protect, defend and indemnify Washtenaw County, its officers, 
agents, servants, volunteers and employees from any and all liabilities, claims, liens, fines, 
demands and costs, including legal fees, of whatsoever kind and nature which may result in 
injury or death to any persons, including the Contractor’s own employees, and for loss or 
damage to any property, including property owned or in the care, custody or control of 
Washtenaw County in connection with or in any way incident to or arising out of the occupancy, 
use, service, operations, performance or non-performance of work in connection with this 
contract resulting in whole or in part from negligent acts or omissions of contractor, any 
sub-contractor, or any employee, agent or representative of the contractor or any 
sub-contractor.   
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ARTICLE VIII - INSURANCE REQUIREMENTS 

 
 The Contractor will maintain at its own expense during the term of this Contract, the 
following insurance: 
 

1.   Workers' Compensation Insurance with Michigan statutory limits and Employers 
Liability Insurance with a minimum limit of $100,000 each accident for any 
employee.   

 
2.   Commercial General Liability Insurance with a combined single limit of 

$1,000,000 each occurrence for bodily injury and property damage.     The 
County shall be added as "additional insured" on general liability policy with 
respect to the services provided under this contract.   

 
3.   Automobile Liability Insurance covering all owned, hired and nonowned vehicles 

with Personal Protection Insurance and Property Protection Insurance to comply 
with the provisions of the Michigan No Fault Insurance Law, including residual 
liability insurance with a minimum combined single limit of $1,000,000 each 
accident for bodily injury and property damage.   

 
 Insurance companies, named insureds and policy forms may be subject to the approval 
of the Washtenaw County Administrator, if requested by the County Administrator.  Such 
approval shall not be unreasonably withheld.  Insurance policies shall not contain endorsements 
or policy conditions which reduce coverage provided to Washtenaw County.  Contractor shall be 
responsible to Washtenaw County or insurance companies insuring Washtenaw County for all 
costs resulting from both financially unsound insurance companies selected by Contractor and 
their inadequate insurance coverage.  Contractor shall furnish the Washtenaw County 
Administrator with satisfactory certificates of insurance or a certified copy of the policy, if 
requested by the County Administrator.   
 
 No payments will be made to the Contractor until the current certificates of insurance 
have been received and approved by the Administrator.  If the insurance as evidenced by the 
certificates furnished by the Contractor expires or is canceled during the term of the contract, 
services and related payments will be suspended.  Contractor shall furnish the County 
Administrator's Office with certification of insurance evidencing such coverage and 
endorsements at least ten (10) working days prior to commencement of services under this 
contract.  Certificates shall be addressed to Washtenaw County c/o:  Washtenaw County Parks 
& Recreation Commission & CR#__________, P. O. Box 8645, Ann Arbor, MI, 48107, and 
shall provide for 30 day written notice to the Certificate holder of cancellation of coverage. 
 

ARTICLE IX - COMPLIANCE WITH LAWS AND REGULATIONS 
 
 The Contractor will comply with all federal, state and local regulations, including but not 
limited to all applicable OSHA/MIOSHA requirements and the Americans with Disabilities Act.   

 
ARTICLE X - INTEREST OF CONTRACTOR AND COUNTY 

 
 The Contractor promises that it has no interest which would conflict with the 
performance of services required by this contract.  The Contractor also promises that, in the 
performance of this contract, no officer, agent, employee of the County of Washtenaw, or 
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member of its governing bodies, may participate in any decision relating to this contract which 
affects his/her personal interest or the interest of any corporation, partnership or association in 
which he/she is directly or indirectly interested or has any personal or pecuniary interest.  
However, this paragraph does not apply if there has been compliance with the provisions of 
Section 3 of Act No. 317 of the Public Acts of 1968 and/or Section 30 of Act No. 156 of Public 
Acts of 1851, as amended by Act No. 51 of the Public Acts of 1978, whichever is applicable.   
 

ARTICLE XI - CONTINGENT FEES 
 
 The Contractor promises that it has not employed or retained any company or person, 
other than bona fide employees working solely for the Contractor, to solicit or secure this 
contract, and that it has not paid or agreed to pay any company or person, other than bona fide 
employees working solely for the Contractor, any fee, commission, percentage, brokerage fee, 
gifts or any other consideration contingent upon or resulting from the award or making of this 
contract.  For breach of this promise, the County may cancel this contract without liability or, at 
its discretion, deduct the full amount of the fee, commission, percentage, brokerage fee, gift or 
contingent fee from the compensation due the Contractor.   
 

ARTICLE XII - EQUAL EMPLOYMENT OPPORTUNITY 
 
 The Contractor will not discriminate against any employee or applicant for employment 
because of race, creed, color, sex, sexual orientation, national origin, physical handicap, age, 
height, weight, marital status, veteran status, religion and political belief (except as it relates to a 
bona fide occupational qualification reasonably necessary to the normal operation of the 
business).   
 
 The Contractor will take affirmative action to eliminate discrimination based on sex, race, 
or a handicap in the hiring of applicant and the treatment of employees.  Affirmative action will 
include, but not be limited to: Employment; upgrading, demotion or transfer; recruitment 
advertisement; layoff or termination; rates of pay or other forms of compensation; selection for 
training, including apprenticeship.   
 
 The Contractor agrees to post notices containing this policy against discrimination in 
conspicuous places available to applicants for employment and employees.  All solicitations or 
advertisements for employees, placed by or on the behalf of the Contractor, will state that all 
qualified applicants will receive consideration for employment without regard to race, creed, 
color, sex, sexual orientation, national origin, physical handicap, age, height, weight, marital 
status, veteran status, religion and political belief.   

 
ARTICLE XIII - PREVAILING WAGE RATES 

 
The Contractor agrees that all craftsmen, mechanics and laborers it employs to work on 

this project shall, at a minimum, receive the prevailing wages and fringe benefits of the Building 
Trade Department for corresponding classes of craftsmen, mechanics and laborers for the 
Washtenaw County area, as determined and published by the Davis-Bacon Division of the 
United States Department of Labor.   Contractor agrees that all subcontracts entered into by the 
Contractor shall contain a similar provision covering any sub-contractor’s employees who 
perform work on this project.   
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ARTICLE XIV- EQUAL ACCESS 
 
 The Contractor shall provide the services set forth in Article I without discrimination on 
the basis of race, color, religion, national origin, sex, sexual orientation, marital status, physical 
handicap, or age.   
 

ARTICLE XV - OWNERSHIP OF DOCUMENTS AND PUBLICATION  
 
 All documents developed as a result of this contract will be freely available to the public.  
None may be copyrighted by the Contractor.  During the performance of the services, the 
Contractor will be responsible for any loss of or damage to the documents while they are in its 
possession and must restore the loss or damage at its expense.  Any use of the information and 
results of this contract by the Contractor must reference the project sponsorship by the County.  
Any publication of the information or results must be co-authored by the County.   
 

ARTICLE XVI - ASSIGNS AND SUCCESSORS 
 
 This contract is binding on the County and the Contractor, their successors and assigns.  
Neither the County nor the Contractor will assign or transfer its interest in this contract without 
the written consent of the other.   
 
 

ARTICLE XVII - TERMINATION OF CONTRACT 
 
 Section 1 -  Termination without cause.  Either party may terminate the contract by 
giving thirty (30) days written notice to the other party.   
 
 

ARTICLE XVIII - PAYROLL TAXES 
 
 The Contractor is responsible for all applicable state and federal social security benefits 
and unemployment taxes and agrees to indemnify and protect the County against such liability. 
 

ARTICLE XIX- PRACTICE AND ETHICS 
 
 The parties will conform to the code of ethics of their respective national OWNER’S 
REPRESENTATIVE associations.   

ARTICLE XX - CHANGES IN SCOPE OR SCHEDULE OF SERVICES  
 
 Changes mutually agreed upon by the County and the Contractor, will be incorporated 
into this contract by written amendments signed by both parties.   
 

ARTICLE XXI - CHOICE OF LAW AND FORUM 
 
 This contract is to be interpreted by the laws of Michigan.  The parties agree that the 
proper forum for litigation arising out of this contract is in Washtenaw County, Michigan.   
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ARTICLE XXII - EXTENT OF CONTRACT 
 
 This contract represents the entire agreement between the parties and supersedes all 
prior representations, negotiations or agreements whether written or oral.   
 

ARTICLE XXIII – ELECTRONIC SIGNATURES 
 

                All parties to this contract agree that either electronic or handwritten signatures are 
acceptable to execute this agreement. 
 
 
ATTESTED TO:    WASHTENAW COUNTY 
 
 
 
By:____________________________ By:______________________________ 
     Lawrence Kestenbaum    (DATE)      Robert L. Tetens                    (DATE) 
     County Clerk/Register        Director, Parks & Recreation 
 
 
 
APPROVED AS TO FORM:  CONTRACTOR 
 
 
 
By:____________________________ By:______________________________ 
     Curtis N. Hedger     (DATE)       CONTRACTOR             (DATE) 
     Office of Corporation Counsel 
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ARTICLE 1 - DEFINITIONS  
 
Wherever used in these General Conditions or in the other Contract Documents, the following terms have 
the meanings indicated which are applicable to both the singular and plural thereof: 
 
Agreement:  The written agreement/contract between OWNER and CONTRACTOR covering the work to 
be performed; other Contract Documents are attached to the Agreement. 
 
Application for Payment:  The form furnished by OWNER which is to be used by CONTRACTOR in 
requesting progress payments and which is to include the schedule of values required by Paragraph 14.1 
and an affidavit of CONTRACTOR that progress payments theretofore received on account of the work 
have been applied by CONTRACTOR to discharge in full all of CONTRACTOR's obligations reflected in 
prior Applications for Payment. 
 
Bid:  The offer or proposal of the Bidder submitted on the prescribed form setting forth the prices for the 
work to be performed. 
 
Bidder:  Any person, firm, or corporation submitting a Bid for the work. 
 
Bonds:  Bid, performance and payment bonds, and other instruments of security, furnished by 
CONTRACTOR and his surety in accordance with the Contract Documents. 
 
Change Order:  A written order to CONTRACTOR signed by OWNER authorizing an addition, deletion, or 
revision in the work, or an adjustment in the Contract Price or the Contract Time issued after execution of 
the Agreement. 
 
Contract Documents:  The Agreement, Addenda (whether issued prior to the Opening of Bids or the 
execution of the Agreement), Instructions to Bidders, CONTRACTOR's bid, the bonds, the Notice of 
Award, these General Conditions, the Supplementary Conditions, the Specifications, Drawings, and 
Modifications. 
 
Contract Price:  The total monies payable to CONTRACTOR under the Contract Documents. 
 
Contract Time:  The number of days stated in the Agreement for the Completion of the Work, computed 
as provided in Paragraph 17.2. 
 
CONTRACTOR:  The person, firm, or corporation with whom OWNER has executed the Agreement. 
 
Day:  A calendar day of twenty-four (24) hours measured from midnight to the next midnight. 
 
Drawings (Plans):  The drawings, also commonly known or referred to as Plans, which show the 
character and Scope of Work to be performed and which have been prepared or approved by OWNER 
and are referred to in the Contract Documents. 
 
Field Order:  A written order issued by OWNER which clarifies or interprets the Contract Documents in 
accordance with Paragraph 9.3 or orders minor changes in the work in accordance with Paragraph 10.2. 
 
Modification:  (a) A written amendment of the Contract Documents signed by both parties;  (b)  A Change 
Order;  (c) A written clarification or interpretation issued by OWNER in accordance with Paragraph 9.3;  or 
(d) A written order for a minor change or alteration in the work issued by OWNER pursuant to Paragraph 
10.2.  A Modification may only be issued after execution of the Agreement. 
 
Notice of Award:  The written notice by OWNER to the apparent successful Bidder stating that upon 
compliance with the conditions precedent to be fulfilled by him within the time specified, OWNER will 
execute and deliver the Agreement to him. 
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Notice to Proceed:  A written notice given by OWNER to CONTRACTOR (with a copy to OWNER) fixing 
the date on which the Contract Time will commence to run and on which CONTRACTOR shall start to 
perform his obligations under the Contract Documents. 
 
OWNER:  The Washtenaw County Parks and Recreation Commission or Washtenaw County as named 
in the Agreement for whom the work is to be performed. 
 
OWNER’S REPRESENTATIVE: The authorized representative of OWNER who is assigned to the project 
site or any part thereof. 
 
Project:  The entire construction to be performed as provided in the Contract Documents. 
 
Resident Project Representative:  The authorized representative of OWNER who is assigned to the 
Project site or any part thereof. 
 
Shop Drawings:  All drawings, diagrams, illustrations, brochures, schedules, and other data which are 
prepared by CONTRACTOR, subcontractor, manufacturer, supplier, or distributor and which illustrate the 
equipment, material, or some portion of the work. 
 
Specifications:  Those portions of the Contract Documents consisting of written technical descriptions of 
materials, equipment, construction systems, standards and workmanship as applied to the work.  The 
Specifications are customarily organized in 18 divisions in accordance with the Uniform System for 
Construction Specifications endorsed by the Construction Specifications Institute. 
 
Subcontractor:  An individual, firm, or corporation having a direct contract with CONTRACTOR or with any 
other Subcontractor for the performance of a part of the work at the site. 
 
Substantial Completion:  The date as certified by OWNER when the construction of the Project or a 
specified part thereof is sufficiently completed, in accordance with the Contract Documents, so that the 
Project or specified part can be utilized for the purposes for which it was intended; or if there be no such 
certification, the date when final payment is due in accordance with Paragraph 14.13. 
 
Work:  Any and all obligations, duties, and responsibilities necessary to the successful completion of the 
Project assigned to or undertaken by CONTRACTOR under the Contract Documents, including all labor, 
materials, equipment, and other incidentals, and  the furnishing thereof. 
 
 
ARTICLE 2 - PRELIMINARY MATTERS  
 
 
Execution of Agreement 
 
2.1. At least three counterparts of the Agreement and such other Contract Documents as practicable 
will be executed and delivered by CONTRACTOR to OWNER within ten days of the Notice of Award and 
the OWNER will execute and deliver one counterpart to CONTRACTOR within ten days of receipt of the 
executed Agreement from CONTRACTOR.  OWNER will identify those portions of the Contract 
Documents not so signed and such identification will be binding on all parties.  The CONTRACTOR, and 
OWNER shall each receive an executed counterpart of the Contract Documents and additional 
conformed copies as required. 
 
Delivery of Bonds 
 
2.2. When the CONTRACTOR delivers the executed Agreements to OWNER, he/she shall also deliver 
to OWNER such Bonds as may be required to furnish in accordance with Paragraph 5.1. 
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Copies of Documents  
 
2.3. OWNER shall furnish to CONTRACTOR up to five copies (unless otherwise provided in the 
Supplementary Conditions) of the Contract Documents as are reasonably necessary for the execution of 
the work.  Additional copies will be furnished, upon request, at the cost of reproduction. 
 
Contractor's Pre-Start Representations 
 
2.4. CONTRACTOR represents that he has familiarized himself with, and assumes full responsibility for 
having familiarized himself with the nature and extent of the Contract Documents, work, locality, and with 
all local conditions and Federal, State, and local laws, ordinances, rules, and regulations that may in any 
manner affect performance of the work, and represents that he has correlated his study and observations 
with the requirements of the Contract Documents.  CONTRACTOR also represents that he has studied all 
surveys and investigation reports of subsurface and latent physical conditions referred to in the General 
Requirements (Division 1) of the Specifications and made such additional surveys and investigations as 
he deems necessary for the performance of the work at the Contract Price in accordance with the 
requirements of the Contract Documents and that he has correlated the results of all such data with the 
requirements of the Contract Documents. 
 
Commencement of Contract Time, Notice to Proceed 
 
2.5. The Contract Time will commence to run on the thirtieth day after the day on which the executed 
Agreement is delivered by OWNER to CONTRACTOR; or, if a Notice to Proceed is given, on the day 
indicated in the Notice to Proceed; but in no event shall the Contract Time commence to run later than the 
ninetieth day after the day of Bid Opening or the thirtieth day after the day on which OWNER delivers the 
executed Agreement to CONTRACTOR.  A Notice to Proceed may be given at any time within thirty days 
after the day on which OWNER delivers the executed Agreement to CONTRACTOR. 
 
Starting the Project 
 
2.6. CONTRACTOR shall start to perform his obligations under the Contract Documents on the date 
when the Contract Time commences to run.  No work shall be done at the site prior to the date on which 
the Contract Time commences to run. 
 
Before Starting Construction 
 
2.7. Before undertaking each part of the work, CONTRACTOR shall carefully study and compare the 
Contract Documents and check and verify pertinent figures shown thereon and all applicable field 
measurements.  He shall at once report in writing to OWNER any conflict, error, or discrepancy which he 
may discover; however, he shall not be liable to OWNER for his failure to discover any conflict, error, or 
discrepancy in the drawings or Specifications. 
 
2.8. Within ten days after delivery of the executed Agreement by OWNER to CONTRACTOR, 
CONTRACTOR shall submit to OWNER for approval, an estimated progress schedule indicating the 
starting and completion dates of the various stages of the work, and a preliminary schedule of shop 
drawing submissions. 
 
2.9. Before starting the work at the site, CONTRACTOR shall furnish OWNER Certificates of Insurance 
as required by Article 5 of these General Conditions and Article VI of the Agreement.  Within twenty days 
after delivery of the executed Agreement by OWNER to CONTRACTOR, but before starting the work at 
the site, a conference will be held to review the above schedules, to establish procedures for handling 
shop drawings and other submissions and for processing Applications for Payment, and to establish a 
working understanding between the parties as to the Project.  Present at the conference will be OWNER 
or his representative, OWNER, Resident Project Representatives, CONTRACTOR, and his 
Superintendent. 
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ARTICLE 3 - CORRELATION, INTERPRETATION, AND INTENT OF CONTRACT DOCUMENTS  
 
3.1. It is the intent of the Specifications and drawings to describe a complete Project to be constructed 
in accordance with the Contract Documents.  The Contract Documents comprise the entire Agreement 
between OWNER and CONTRACTOR.  They may be altered only by a Modification. 
 
3.2. The Contract Documents are complementary; what is called for by one is as binding as if called for 
by all.  If CONTRACTOR finds a conflict, error or discrepancy in the Contract Documents, he shall call it 
to OWNER's attention in writing at once and before proceeding with the work affected thereby; however, 
he shall not be liable to OWNER or OWNER for his failure to discover any conflict, error, or discrepancy in 
the Specifications or drawings.  In resolving such conflicts, errors, and discrepancies, the Documents 
shall be given precedence in the following order:  Agreement, Modifications, Addenda, Supplementary 
Conditions, Instructions to Bidders, General Conditions, Specifications, and Drawings.  Figure dimensions 
on drawings shall govern over scale dimensions, and detailed drawings shall govern over general 
drawings.  Any work that may reasonably be inferred from the Specifications or drawings as being 
required to produce the intended result shall be supplied whether or not it is specifically called for.  Work, 
materials, or equipment described in words which so applied have a well-known technical or trade 
meaning shall be deemed to refer to such recognized standards. 
 
ARTICLE 4 - AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE POINTS  
 
Availability of Lands 
 
4.1. OWNER shall furnish, as indicated in the Contract Documents, and not later than the date when 
needed by CONTRACTOR, the lands upon which the work is to be done, rights-of-way for access thereto, 
and such other lands which are designated for the use of CONTRACTOR.  Easements for permanent 
structures or permanent changes in existing facilities will be obtained and paid for by OWNER, unless 
otherwise specified in the Contract Documents. If CONTRACTOR believes that any delay in OWNER's 
furnishing these lands or easements entitles him to an extension of the Contract Time, he may make a 
claim therefor as provided in Article 12.  CONTRACTOR shall provide for all additional lands and access 
thereto that may be required for temporary construction facilities or storage of materials and equipment. 
 
Physical Conditions - Surveys and Reports 
 
4.2. Reference is made to the General Requirements (Division 1) of the Specifications for identification 
of those surveys and investigation reports of subsurface and latent physical conditions at the Project site 
or otherwise affecting performance of the work which have been relied upon by OWNER in preparation of 
the drawings and Specifications. 
 
Unforeseen Physical Conditions 
 
4.3. CONTRACTOR shall promptly notify OWNER in writing of any subsurface or latent physical 
conditions at the site differing materially from those indicated in the Contract Documents.  OWNER will 
promptly investigate those conditions and determine whether further surveys or subsurface tests are 
necessary.  Promptly thereafter, OWNER shall obtain the necessary additional surveys and tests then 
furnish copies to CONTRACTOR.  If OWNER finds that the results of such surveys or tests indicate that 
there are subsurface or latent physical conditions which differ materially from those intended in the 
Contract Documents, and which could not reasonably have been anticipated by CONTRACTOR, a 
Change Order shall be issued incorporating the necessary revisions. 
 
Reference Points 
 
4.4. The construction drawing or OWNER shall provide sufficient data for CONTRACTOR to establish 
reference points which are necessary to enable CONTRACTOR to proceed with the work.  
CONTRACTOR shall be responsible for surveying and laying out the work (unless otherwise provided in 
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the Supplementary Conditions), and shall protect and preserve the established reference points and shall 
make no changes or relocations without the prior written approval of OWNER.  He shall report to OWNER 
whenever any reference point is lost or destroyed or requires relocation because of necessary changes in 
grades or locations.  CONTRACTOR shall replace and accurately relocate all reference points so lost, 
destroyed or moved. 
 
4.5. All elevations shown on the Plans or referred to herein are in feet above mean sea level datum as 
established by the United States Geological Survey, unless otherwise noted.  The CONTRACTOR shall 
verify all the existing structure locations and elevations at points of connection or possible interference 
between his work and the existing structures and shall report at once to the OWNER any interferences or 
discrepancies discovered. 
 
4.6. The CONTRACTOR shall cause to be replaced by a Registered Land Surveyor all survey 
monuments and/or property irons damaged or destroyed by his operations or the operations of his 
Subcontractor. 
 
ARTICLE 5 - BONDS AND INSURANCE  
 
Performance, Payment and Other Bonds 
 
5.1. CONTRACTOR shall furnish performance and payment bonds as security for the faithful 
performance and payment of all his obligations under the Contract Documents.  These bonds shall be in 
amounts at least equal to the Contract Price, and (except as otherwise provided in the Supplementary 
Conditions) in such form and with such sureties as are licensed to conduct business in the State of 
Michigan and are named in the current list of "Surety Companies Acceptable on Federal Bonds" as 
published in the Federal Register by the Audit Staff Bureau of Accounts, U.S. Treasury Department. 
 
5.2. If the surety on any bond furnished by CONTRACTOR is declared bankrupt or becomes insolvent 
or its right to do business is terminated in any state where any part of the Project is located, 
CONTRACTOR shall within five days thereafter substitute another bond and surety, both of which shall 
be acceptable to OWNER. 
 
Insurance Required of the CONTRACTOR 
 
5.3. Prior to commencement of the work, the CONTRACTOR shall purchase and maintain during the 
term of the Project such insurance as will protect him, the OWNER, and/or OWNER’S 
REPRESENTATIVE from claims arising out of the work described in this Contract and performed by the 
CONTRACTOR, Subcontractor(s), or Sub-subcontractor(s) consisting of: 
 
5.3.1. Worker's Compensation Insurance including Employer's Liability to cover employee injuries or 
disease compensable under the Worker's Compensation Statutes of the states in which work is 
conducted under this Contract; disability benefit laws, if any; or Federal Compensation Acts such as U.S. 
Longshoremen or Harbor Workers, Maritime Employment, or Railroad Compensation Act(s), if applicable.  
Self-insurance plans approved by the regulatory authorities in the state in which work on this Project is 
performed are acceptable. 
 
5.3.2. A Comprehensive General Liability policy to cover bodily injury to persons other than employees 
and for damage to tangible property, including loss of use thereof, including the following exposures: 
 
(a) all premises and operations; 
(b) explosion, collapse, and underground damage; 
(c) CONTRACTOR's Protective Coverage for independent CONTRACTORS and subcontractors 
employed by him; 
(d) Contractual Liability for the obligation assumed in the indemnification or hold harmless agreement 
found in the General Conditions section of this Contract; 
(e) the usual Personal Injury Liability endorsement with no exclusions pertaining to employment; 
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(f) products and completed operations coverage -- this coverage shall extend through the Contract 
Guarantee period. 
 
5.3.3. A Comprehensive Automobile Liability policy to cover bodily injury and property damage arising 
out of the ownership, maintenance, or use of any motor vehicle, including owned, non-owned, and hired 
vehicles.  In light of standard policy provisions concerning: 
 
(a) loading and unloading; and 
(b) definitions pertaining to motor vehicles licensed for road use vs. unlicensed or self-propelled 
construction equipment, it is strongly recommended that the Comprehensive General Liability and the 
Comprehensive Auto Liability be written by the same insurance carrier, though not necessarily in one 
policy. 
 
5.3.4. The CONTRACTOR will purchase for the OWNER an OWNER's Protective Liability policy to 
protect the OWNER, the OWNER’s Representative, their consultants, agents, employees, and such 
public corporations in whose jurisdiction the work is located for their contingent liability for work performed 
by the CONTRACTOR, the Subcontractor(s), and the Sub-subcontractor(s) under this Contract. 
 
5.3.5. The CONTRACTOR shall purchase a Builder's Risk-Installation Floater in a form acceptable to the 
OWNER covering property of the Project for the full cost of replacement as of the time of any loss which 
shall include as named insureds: 
 
(a) the CONTRACTOR; 
(b) all Subcontractors; 
(c) all Sub-subcontractors; 
(d) the OWNER, the OWNER’s Representative; 
 
as their respective interests may prove to be at the time of loss, covering insurable property which is the 
subject of this Contract, whether in place, stored at the job site, stored elsewhere, or in transit at the risk 
of the insured(s).  Coverage shall be effected on an "All Risk" form including, but not limited to, the perils 
of fire, wind, vandalism, collapse, theft, and earthquake, with exclusions normal to the coverage.  The 
CONTRACTOR may arrange for such deductibles as he deems to be within his ability of self-assume, but 
he will be held solely responsible for the amount of such deductible and for any non-insurance penalties.  
Any insured loss shall be adjusted with the OWNER and the CONTRACTOR and paid to the OWNER 
and CONTRACTOR as trustee for the other insureds. 
 
5.3.6. Umbrella or Excess Liability:  The OWNER or its representative may, for certain projects, require 
limits higher than those stated in Paragraph 5.4. which follows.  The CONTRACTOR is granted the option 
of arranging coverage under a single policy for the full limit required or by a combination of underlying 
policies with the balance provided by an Excess or Umbrella Liability policy equal to the total limit(s) 
requested.  Umbrella or Excess policy wording shall be at least as broad as the primary or underlying 
policy(ies) and shall apply both to the CONTRACTOR's general liability and to his automobile liability 
insurance. 
 
5.3.7. Railroad Protective Liability:  Where such an exposure exists, the CONTRACTOR will provide 
coverage in the name of each railroad company having jurisdiction over rights-of-way across which work 
under the Contract is to be performed.  The form of policy and the limits of liability shall be determined by 
the railroad company(ies) involved.  See Supplemental General Conditions for limits and coverage 
requested. 
 
Limits of Liability 
 
5.4. The required limits of liability for insurance coverages requested in Paragraph 5.3 shall be NOT 
LESS than the following: 
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5.4.1. Worker's Compensation: 
 
Coverage A - Compensation Statutory 
Coverage B - Employer's Liability $100,000 
 
5.4.2. Comprehensive General Liability: 
 
Bodily Injury - Each Occurrence $1,000,000 
Bodily Injury - Aggregate $1,000,000 
(Completed Operations) 
Property Damage - Each Occurrence $1,000,000 
Property Damage - Aggregate $1,000,000 
or Combined Single Limit $1,000,000 
 
5.4.3. Comprehensive Automobile Liability: 
 
Bodily Injury  $1,000,000 
Property Damage $1,000,000 
or Combined Single Limit $1,000,000 
 
5.4.4. Umbrella or Excess Liability:  $3,000,000 
 
Insurance - Other Requirements 
 
5.5. The following conditions shall also be required in regard to insurance coverage. 
 
5.5.1. Notice of Cancellation or Intent Not to Renew:  Policies will be endorsed to provide that at least 30 
days written notice of cancellation or of intent not to renew shall be given to the OWNER and to the 
OWNER. 
 
5.5.2. Evidence of Coverage:  Prior to commencement of the work, the CONTRACTOR shall furnish to 
the OWNER, Certificates of Insurance in force on the OWNER's form of certificate provided.  Other forms 
of certificate are acceptable only if: 
 
(a) they include all of the items prescribed in the OWNER's form of certificate, including agreement to 
cancellation provisions outlined in Paragraph 5.5.1. above; and 
(b) they have written approval of the OWNER.  The OWNER reserves the right to request complete 
copies of policies if deemed necessary to ascertain details of coverage not provided by the certificates.  
Such policy copies shall be "originally signed copies," and so designated. 
 
5.5.3. Evidence of Insurance Required for the CONTRACTOR: 
 
(1) Worker's Compensation and Employer's Liability Comprehensive General Liability including: 
(a) all premises and operations; 
(b) explosion, collapse, and underground damage; 
(c) CONTRACTOR's Protective; 
(d) Contractual Liability for obligations assumed in the Indemnification-Hold Harmless Agreement of 

this Contract; 
(e) Personal Injury Liability; 
(f) products and completed operations; 
 
(2) Comprehensive Automobile Liability including owned, non-owned, and hired vehicles 
 
(3) Umbrella or Excess Liability 
 



RFP #6870 Layne Bowler Pump/Motor/Turbine Replacement 

 

GC - 9 
 

5.5.4. Qualification of Insurers:  In order to determine financial strength and reputation of insurance 
carriers, all companies providing the coverages required shall be licensed or approved by the Insurance 
Bureau of the State of Michigan and shall have a financial rating not lower than XI and a Policyholder's 
service rating no lower than B+ as listed in A.M. Best's Key Rating Guide, current edition.  Companies 
with ratings lower than B+:XI will be acceptable only upon written consent of the OWNER. 
 
Additional Bonds and Insurance 
 
5.6. Prior to delivery of the executed Agreement by OWNER to CONTRACTOR, OWNER may require 
CONTRACTOR to furnish such other bonds and such additional insurance, in such form and with such 
sureties or insurers as OWNER may require.  If such other bonds or such other insurance is specified by 
written instructions given prior to Opening of Bids, the premiums shall be paid by CONTRACTOR;  if 
subsequent thereto, they shall be paid by OWNER (except as otherwise provided in Article 11). 
 
ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES  
 
Supervision and Superintendence 
 
6.1. CONTRACTOR shall supervise and direct the work efficiently and with his best skill and attention.  
He shall be solely responsible for the means, methods, techniques, sequences, and procedures of 
construction, but he shall not be solely responsible for the negligence of others in the design or selection 
of a specific means, method, technique, sequence, or procedure of construction which is indicated in and 
required by the Contract Documents.  CONTRACTOR shall be responsible to see that the finished work 
complies accurately with the Contract Documents. 
 
6.2. CONTRACTOR shall keep on the work site at all times during its progress a competent resident 
superintendent, who shall not be replaced without written notice to OWNER except under extraordinary 
circumstances.  The superintendent will be CONTRACTOR's representative at the site and shall have 
authority to act on behalf of the CONTRACTOR.  All communications given to the superintendent shall be 
as binding as if given to CONTRACTOR. 
 
Labor, Materials, and Equipment 
 
6.3. CONTRACTOR shall provide competent, suitably qualified personnel to survey and lay out the 
work and perform construction as required by the Contract Documents.  He shall at all times maintain 
good discipline and order at the site. 
 
6.4. CONTRACTOR shall furnish all materials, equipment, labor, transportation, construction 
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water and sanitary 
facilities and all other facilities and incidentals necessary for the execution, testing, initial operation, and 
completion of the work. 
 
6.5. All materials and equipment shall be new, except as otherwise provided in the Contract 
Documents.  If required by OWNER, CONTRACTOR shall furnish satisfactory evidence as to the kind 
and quality of materials and equipment. 
 
6.6. All materials and equipment shall be applied, installed, connected, erected, used, cleaned and 
conditioned in accordance with the instructions of the applicable manufacturer, fabricator, or processors, 
except as otherwise provided in the Contract Documents. 
Substitute Materials or Equipment 
 
6.7. Whenever a material, article, or piece of equipment is identified on the drawings or Specifications 
by reference to brand name or catalog number, it shall be understood that this is referenced for the 
purpose of defining the performance or other salient requirements and that other products of equal 
capacities, quality, and function may be considered. 
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The CONTRACTOR may recommend the substitution of a material, article, or piece of equipment of equal 
substance and function for those referred to in the Contract Documents by reference to brand name or 
catalog number, and if, in the opinion of the OWNER, such material, article, or piece of equipment is of 
equal substance and function to that specified, the OWNER may approve its substitution and use by the 
CONTRACTOR.  Any cost differential shall be deductible from the Contract Price and the Contract 
Documents shall be appropriately modified by Change Order.  The CONTRACTOR warrants that if 
substitutes are approved, no major changes in the function or general design of the project will result.  
Incidental changes or extra component parts required to accommodate the substitute will be made by the 
CONTRACTOR without a change in the Contract Price or Contract Time. 
 
Concerning Subcontractors 
 
6.8. CONTRACTOR shall not employ any Subcontractor or other person or organization (including 
those who are to furnish the principal items of materials or equipment), whether initially or as a substitute, 
against whom OWNER may have reasonable objection.  A Subcontractor or other person or organization 
identified in writing to OWNER prior to the Notice of Award will be deemed acceptable to OWNER.  
Acceptance of any Subcontractor, other person, or organization by OWNER shall not constitute a waiver 
of any right of OWNER to reject defective work or work not in conformance with the Contract Documents.  
If OWNER after due investigation has reasonable objection to any Subcontractor, other person or 
organization proposed by CONTRACTOR after the Notice of Award, CONTRACTOR shall submit an 
acceptable substitute and the Contract Price shall be increased or decreased by the difference in cost 
occasioned by such substitution, and an appropriate Change Order shall be issued.  CONTRACTOR 
shall not be required to employ any Subcontractor, other person or organization against whom he has 
reasonable objection.  CONTRACTOR shall not without the consent of OWNER make any substitution for 
any CONTRACTOR, other person, or organization that has been accepted by OWNER and determines 
that there is good cause for doing so. 
 
Nothing contained in these Contract Documents shall create any contractual relationship between the 
OWNER and any Subcontractor or Sub-Subcontractor. 
 
6.9. CONTRACTOR shall be fully responsible for all acts and omissions of his Subcontractors and of 
persons and organizations directly or indirectly employed by them and of persons and organizations for 
whose acts any of them may be liable to the same extent that he is responsible for the acts and 
omissions of persons directly employed by him.  Nothing in the Contract Documents shall create any 
contractual relationship between OWNER and any Subcontractor or other person or organization having 
a direct contract with CONTRACTOR, nor shall it create any obligation on the part of OWNER to pay or to 
see to the payment of any monies due any Subcontractor or other person or organization, except as may 
otherwise be required by law.  OWNER may furnish to any Subcontractor or other person or organization, 
to the extent practicable, evidence of amounts paid to CONTRACTOR on account of specific work done 
in accordance with the Schedule of Values. 
 
6.10. The divisions and sections of the Specifications and the identifications of any drawings shall not 
control CONTRACTOR in dividing the work among Subcontractors or delineating the work to be 
performed by any specific trade. 
 
6.11. CONTRACTOR agrees to bind specifically every Subcontractor to the applicable terms and 
conditions of the Contract Documents for the benefit of OWNER. 
 
6.12. All work performed for CONTRACTOR by a Subcontractor shall be pursuant to an appropriate 
agreement between CONTRACTOR and the Subcontractor which shall contain provisions that waive all 
rights the contracting parties may have against one another for damages caused by fire or other perils 
covered by insurance provided in accordance with Article 5 of these General Conditions and Article VII of 
the Argeement, except such rights as they may have to the proceeds of such insurance held by OWNER 
as trustee under Paragraph 5.3.5. 
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Patent Fees and Royalties 
 
6.13. CONTRACTOR shall pay all license fees and royalties and assume all costs incident to the use in 
the performance of the work of any invention, design, process, product, or device which is the subject of 
patent rights or copyrights held by others.  If a particular invention, design, process, product, or device is 
specified in the Contract Documents for use in the performance of the work and if to the actual knowledge 
of OWNER its use is subject to patent rights or copyrights calling for the payment of any license fee or 
royalty to others, the existence of such rights shall be disclosed by OWNER in the Contract Documents.  
CONTRACTOR shall indemnify and hold harmless OWNER and anyone directly or indirectly employed by 
either of them from and against all claims, damages, losses and expenses (including attorney's fees) 
arising out of any infringement of patent rights or copyrights incident to the use in the performance of the 
work or resulting from the incorporation in the work of any invention, design, process, product or device 
not specified in the Contract Documents, and shall defend all such claims in connection with any alleged 
infringement of such rights. 
 
Permits 
 
6.14. CONTRACTOR shall obtain and pay for all construction permits and licenses and shall pay all 
governmental charges and inspection fees necessary for the prosecution of the work, which are 
applicable at the time of his Bid.  OWNER shall assist CONTRACTOR, when necessary, in obtaining 
such permits and licenses.  CONTRACTOR shall also pay all public utility charges. 
 
Laws and Regulations 
 
6.15. CONTRACTOR shall give all notices and comply with all laws, ordinances, rules and regulations 
applicable to the work.  If CONTRACTOR observes that the Specifications or drawings are at variance 
therewith, he shall give OWNER prompt written notice thereof, and any necessary changes shall be 
adjusted by an appropriate Modification.  If CONTRACTOR performs any work knowing it to be contrary 
to such laws, ordinances, rules, and regulations, and without such notice to OWNER, he shall bear all 
costs arising therefrom; however, it shall not be his primary responsibility to make certain that the 
Specifications and drawings are in accordance with such laws, ordinances, rules and regulations. 
 
Taxes 
 
6.16. CONTRACTOR shall pay all sales, consumer use, and other Federal, State and Local taxes 
required to be paid by him in accordance with the law of the place where the work is to be performed. 
 
Use of Premises 
 
6.17. CONTRACTOR shall confine his equipment, the storage of materials and equipment, and the 
operations of his workmen to areas permitted by law, ordinances, permits, or the requirements of the 
Contract Documents, and shall not unreasonably encumber the premises with materials or equipment.  
CONTRACTOR shall restore the areas to their original condition. 
 
6.18. CONTRACTOR shall not load nor permit any part of any structure to be loaded with weights that 
will endanger the structure, nor shall he subject any part of the work to stresses or pressures that will 
endanger it. 
 
Record Drawings 
 
6.19. CONTRACTOR shall keep one record copy of all Specifications, drawings, Addenda, 
Modifications, and shop drawings at the site in good order and annotated to show all changes made 
during the construction process.  These shall be available to OWNER and shall be delivered to him for 
OWNER upon completion of the Project.  (Note:  Further provisions in respect of such record drawings 
may be included in the General Requirements (Division 1).) 
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Safety and Protection 
 
6.20. CONTRACTOR shall be responsible for initiating, maintaining, and supervising all safety 
precautions and programs in connection with the work.  He shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to prevent damage, injury, or loss to: 
 
(a) all employees on the work and other persons who may be affected thereby; 
(b) all the work and all materials or equipment to be incorporated therein, whether in storage on or off 
the site; 
(c) other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures and utilities not designated for removal, relocation or replacement in the course of 
construction. 
 
CONTRACTOR shall comply with all applicable laws, ordinances, rules, regulations and orders of any 
public body having jurisdiction for the safety of persons or property or to protect them from damage, injury 
or loss.  He shall erect and maintain, as required by the conditions and progress of the work, all 
necessary safeguards for its safety and protection.  He shall notify OWNERS of adjacent utilities when 
prosecution of the work may affect them.  All damage, injury or loss to any property referred to in 
Paragraph 6.20(b) or 6.20(c) caused, directly or indirectly, in whole or in part, by CONTRACTOR, any 
Subcontractor or anyone directly or indirectly employed by any of them or anyone for whose acts any of 
them may be liable, shall be remedied by CONTRACTOR; except damage or loss attributable to the fault 
of drawings or Specifications or to the acts or omissions of OWNER or anyone employed by either of 
them or anyone for whose acts either of them may be liable, and not attributable, directly or indirectly, in 
whole or in part, to the fault or negligence of CONTRACTOR.  CONTRACTOR's duties and 
responsibilities for the safety and protection of the work shall continue until such time as all the work is 
completed and OWNER has issued a notice to OWNER and CONTRACTOR in accordance with 
Paragraph 14.13 that work is acceptable. 
 
6.21. CONTRACTOR shall designate a responsible member of his organization at the site whose duty 
shall be the prevention of accidents.  This person shall be CONTRACTOR's superintendent unless 
otherwise designated in writing by CONTRACTOR to OWNER. 
 
6.22. It is the CONTRACTOR’s sole responsibility to comply with the rules and regulations of the 
Occupational Safety and Health Act (OSHA). OWNER shall not be responsible for safety on the job.   
 
Emergencies 
 
6.23. In emergencies affecting the safety of persons or the work or property at the site or adjacent 
thereto, CONTRACTOR without special instruction or authorization from OWNER, is obligated to act, at 
his discretion, to prevent threatened damage, injury, or loss.  He shall give OWNER prompt written notice 
of any significant changes in the work or deviations from the Contract Documents caused thereby, and a 
Change Order shall thereupon be issued covering the changes and deviations involved.  If 
CONTRACTOR believes that additional work done by him in an emergency which arose from causes 
beyond his control entitles him to an increase in the Contract Price or an extension of the Contract Time, 
he may make a claim therefor as provided in Articles 11 and 12. 
 
Shop Drawings and Samples 
 
6.24. After checking and verifying all field measurements, CONTRACTOR shall submit to OWNER for 
approval, in accordance with the accepted schedule of Shop Drawing submissions (see paragraph 2.8) 
three copies (or at OWNER's option, one reproducible copy) of all Shop Drawings, which shall have been 
checked by and stamped with the approval of CONTRACTOR and identified as OWNER may require.  
The data shown on the shop drawings will be complete with respect to dimensions, design criteria, 
materials of construction, and the like to enable OWNER to review the information as required. 
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6.25. CONTRACTOR shall also submit to OWNER for approval with such promptness as to cause no 
delay in work, all samples required by the Contract Documents.  All samples will have been checked by 
and stamped with the approval of CONTRACTOR, identified clearly as to material, manufacturer, any 
pertinent catalog numbers, and the use for which intended. 
 
6.26. At the time of each submission, CONTRACTOR shall in writing call OWNER's attention to any 
deviations that the Shop Drawing or sample may have from the requirements of the Contract Documents. 
 
6.27. OWNER will review and approve with reasonable promptness Shop Drawings and samples, but 
his review and approval shall be only for conformance with the design concept of the Project and for 
compliance with the information given in the Contract Documents.  The approval of a separate item as 
such will not indicate approval of the assembly in which the item functions.  CONTRACTOR shall make 
any corrections required by OWNER and shall return the required number of correct copies of shop 
drawings and resubmit new samples, until approved. CONTRACTOR shall direct specific attention in 
writing or on resubmitted shop drawings to revisions other than the corrections called for by OWNER on 
previous submissions.  CONTRACTOR's stamp of approval on any shop drawing or sample shall 
constitute a representation to OWNER that CONTRACTOR has either determined and verified all 
quantities, dimensions, field construction criteria, materials, catalog numbers, and similar data or he 
assumes full responsibility for doing so, and that he has reviewed or coordinated each shop drawing or 
sample with the requirements of the work and the Contract Documents. 
 
6.28. Where a shop drawing or sample submission is required by the Specifications, no related work 
shall be commenced until the submission has been approved by OWNER.  A copy of each approved 
shop drawing and each approved sample shall be kept in good order by CONTRACTOR at the site and 
shall be available to OWNER. 
 
6.29. OWNER's approval of shop drawings or samples shall not relieve CONTRACTOR from his 
responsibility for any deviations from the requirements of the Contract Documents unless CONTRACTOR 
has in writing called OWNER's attention to such deviation at the time of submission and OWNER has 
given written approval to the specific deviation, nor shall any approval by OWNER relieve CONTRACTOR 
from responsibility for errors or omissions in the shop drawings. 
 
(Note:  Further provisions in respect to shop drawings and samples may be included in the Specifications 
(Division 013300).) 
 
Cleaning 
 
6.30. CONTRACTOR shall keep the premises free from accumulations of waste materials, rubbish and 
other debris resulting from the work, and at the completion of the work he shall remove all waste 
materials, rubbish, and debris from and about the premises as well as all tools, construction equipment 
and machinery, and surplus materials, and shall leave the site clean and ready for occupancy by 
OWNER.  CONTRACTOR shall restore to their original condition those portions of the site not designated 
for alteration by the Contract Documents.  (Note:  Further provisions in respect of cleaning may be 
included in the General Requirements (Division 1).) 
 
Indemnification 
 
6.31. CONTRACTOR shall indemnify and hold harmless OWNER and their agents, directors, officers, 
and employees from and against all claims, damages, losses and expenses including attorneys' fees 
arising out of or resulting from the performance of the work, provided that any such claim, damage, loss 
or expense is: 
 
(a) attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible 
property (other than the work itself) including the loss of use resulting therefrom; and 
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(b) caused in whole or in part by any negligent act or omission of CONTRACTOR, any Subcontractor, 
anyone directly or indirectly employed by any of them, or anyone for whose acts any of them may be 
liable, regardless of whether or not it is caused in part by a party indemnified hereunder. 
 
6.32. In any and all claims against OWNER or any of their agents or directors, officers, and employees 
by any employee of CONTRACTOR, any Subcontractor, anyone directly or indirectly employed by any of 
them or anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 
6.31 shall not be limited in any way by any limitation on the amount or type of damages, compensation, or 
benefits payable by or for CONTRACTOR, or any Subcontractor under Worker's Compensation Acts, 
disability benefit acts, or other employee benefit acts. 
 
6.33. The obligations of CONTRACTOR under Paragraph 6.30 shall not extend to the liability of 
OWNER, his agents or directors, officers, and employees arising out of: 
 
(a) the preparation of approval of maps, drawings, opinions, reports, surveys, Change Orders, 
designs, or Specifications; or 
(b) the giving of or the failure to give directions or instructions by OWNER, his agents or directors, 
officers and employees provided such giving or failure to give is the primary cause of injury or damage. 
 
ARTICLE 7 - WORK BY OTHERS 
 
7.1. OWNER may perform additional work related to the Project by himself, or he may let other direct 
contracts therefor which shall contain General Conditions similar to these.  CONTRACTOR shall afford 
the other contractors who are parties to such direct contracts (or OWNER, if he is performing the 
additional work himself), reasonable opportunity for the introduction and storage of materials and 
equipment and the execution of work, and shall properly connect and coordinate his work with theirs. 
 
7.2. If any part of CONTRACTOR's work depends for proper execution or results upon the work of any 
such other CONTRACTOR (or OWNER), CONTRACTOR shall inspect and promptly report to OWNER in 
writing any defects or deficiencies in such work that render it unsuitable for such proper execution and 
results.  His failure so to report shall constitute an acceptance of the other work as fit and proper for the 
relationship of his work except as to defects and deficiencies which may appear in the other work after 
the execution of his work. 
 
7.3. CONTRACTOR shall do all cutting, fitting, and patching of his work that may be required to make 
its several parts come together properly and fit it to receive or be received by such other work.  
CONTRACTOR shall not endanger any work of others by cutting, excavating, or otherwise altering their 
work and will only cut or alter their work with the written consent of OWNER and of the other contractors 
whose work will be affected. 
 
7.4. If the performance of additional work by other contractors or OWNER is not noted in the Contract 
Documents prior to the execution of the contract, written notice thereof shall be given to CONTRACTOR 
prior to starting any such additional work.  If CONTRACTOR believes that the performance of such 
additional work by OWNER or others involves him in additional expense or entitles him to an extension of 
the Contract Time, he may make a claim therefor as provided in Articles 11 and 12. 
 
ARTICLE 8 - OWNER'S RESPONSIBILITIES 
 
8.1. At any given time, OWNER may issue communications to CONTRACTOR through an OWNER’s 
Representative hired to act on his behalf. 
 
8.2. OWNER shall furnish the data required of him under the Contract Documents promptly and shall 
make payments to CONTRACTOR promptly after they are due as provided in Paragraphs 14.4 and 
14.13. 
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8.3. OWNER's duties in respect to providing lands and easements and providing OWNERing surveys 
to establish reference points are set forth in Paragraphs 4.1 and 4.4.  Paragraph 4.2 refers to OWNER's 
identifying and making available to CONTRACTOR copies of surveys and investigation reports of 
subsurface and latent physical conditions at the site or otherwise affecting performance of the work which 
have been relied upon by OWNER in preparing the drawings and Specifications. 
 
8.4. OWNER's responsibilities in respect of liability and property insurance are set forth in Article 5. 
 
8.5. In addition to his rights to request changes in the work in accordance with Article 10, OWNER 
(especially in certain instances as provided in Paragraph 10.4) shall be obligated to execute Change 
Orders. 
 
8.6. OWNER's responsibility in respect of certain inspections, tests, and approvals is set forth in 
Paragraph 13.2. 
 
8.7. In connection with OWNER's right to stop work or suspend work, see Paragraphs 13.8 and 15.1.  
Paragraph 15.2 deals with OWNER's right to terminate services of CONTRACTOR under certain 
circumstances. 
 
8.8. Under some conditions a CONSULTANT may be contracted by OWNER to serve as OWNER's 
representative during the construction period.   
 
ARTICLE 9 - OWNER'S STATUS DURING CONSTRUCTION  
 
OWNER's Representative 
 
9.1. The duties and responsibilities and the limitations of authority of OWNER's representative during 
construction are set forth in Articles 1 through 17 of these General Conditions and shall not be extended 
without written consent of OWNER. 
 
Visits to Site 
 
9.2. OWNER may make periodic visits to the site to observe the progress and quality of the executed 
work and to determine, in general, if the work is proceeding in accordance with the Contract Documents.  
He will not be required to make exhaustive or continuous on-site inspections to check the quality or 
quantity of the work.  His efforts will be directed toward providing assurance for OWNER that the 
completed Project will conform to the requirements of the Contract Documents.  On the basis of his on-
site observations as an experienced and qualified design OWNER’S REPRESENTATIVE, he will keep 
OWNER informed of the progress of the work and will endeavor to guard OWNER against defects and 
deficiencies in the work of CONTRACTORS. 
 
Clarifications and Interpretations 
 
9.3. OWNER will issue with reasonable promptness such written clarifications or interpretations of the 
Contract Documents (in the form of drawings or otherwise) as he may determine necessary, which shall 
be consistent with or reasonably inferable from the overall intent of the Contract Documents.  If 
CONTRACTOR believes that a written clarification and interpretation entitles him to an increase in the 
Contract Price, he may make a claim therefor as provided in Article 11. 
 
Rejecting Defective Work 
 
9.4. OWNER will have authority to disapprove or reject work which is "defective" (which term is 
hereinafter used to describe work that is unsatisfactory, faulty, or defective, or does not conform to the 
requirements of the Contract Documents or does not meet the requirements of the inspection, test, or 
approval referred to in Paragraph 13.2 or has been damaged prior to approval of final payment).  He will 
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also have authority to require special inspection or testing of the work as provided in Paragraph 13.7, 
whether or not the work is fabricated, installed, or completed. 
 
Shop Drawings, Change Orders, and Payments 
 
9.5. In connection with OWNER's responsibility for shop drawings and samples, see Paragraphs 6.23 
through 6.28 inclusive. 
 
9.6. In connection with OWNER's responsibility for Change Orders, see Articles 10, 11, and 12. 
 
9.7. In connection with OWNER's responsibilities in respect of Applications for Payment, etc., see 
Article 14. 
 
Resident Project Representatives 
 
9.8. If the OWNER authorizes the OWNER, the OWNER shall provide one or more full-time resident 
project representatives to assist the OWNER in carrying out his responsibilities at the site.  The duties, 
responsibilities, and limitation of authority of any such resident project representative shall be to endeavor 
to further protect the OWNER against defects and deficiencies in the work.  But the furnishing of such 
resident project representatives shall not make the OWNER responsible for construction means, 
methods, techniques, sequences, or procedures or for any safety precautions or programs in connection 
with the work. 
 
Decisions on Disagreements 
 
9.9. OWNER will be the interpreter of the requirements of the Contract Documents and the judge of the 
performance thereunder.  In his capacity as interpreter and judge he will exercise his best efforts to insure 
faithful performance by both OWNER and CONTRACTOR.  He will not show partiality to either and will 
not be liable for the result of any interpretation or decision rendered in good faith.  Claims, disputes, and 
other matters relating to the execution and progress of the work or the interpretation of or performance 
under the Contract Documents shall be referred to OWNER for decision, which he will render in writing 
within a reasonable time. 
 
Limitations on OWNER's Responsibilities 
 
9.10. Neither OWNER's authority to act under this Article 9 or elsewhere in the Contract Documents nor 
any decision made by him in good faith either to exercise or not exercise such authority shall give rise to 
any duty or responsibility of OWNER to CONTRACTOR, any Subcontractor, any materialman, fabricator, 
supplier, or any of their agents or employees or any other person performing any of the work. 
 
9.11. OWNER will not be responsible for CONTRACTOR's means, methods, techniques, sequences, or 
procedures of construction, or the safety precautions and programs incident thereto, and he will not be 
responsible for CONTRACTOR's failure to perform the work in accordance with the Contract Documents. 
 
9.12. OWNER will not be responsible for the acts or omissions of CONTRACTOR or any 
Subcontractors, or any of his or their agents or employees, or any other persons at the site or otherwise 
performing any of the work. 
 
ARTICLE 10 - CHANGES IN THE WORK  
 
10.1. Without invalidating the Agreement, OWNER may, at any time or from time to time, order 
additions, deletions, or revisions in the work; these will be authorized by Change Orders.  Upon receipt of 
a Change Order, CONTRACTOR shall proceed with the work involved.  All such work shall be executed 
under the applicable conditions of the Contract Documents.  If any Change Order causes an increase or 
decrease in the Contract Price or an extension or shortening of the Contract Time, an equitable 
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adjustment will be made as provided in Article 11 or Article 12 on the basis of a claim made by either 
party. 
 
10.2. OWNER may authorize minor changes or alterations in the work not involving extra cost and not 
inconsistent with the overall intent of the Contract Documents.  These may be accomplished by a Field 
Order. If CONTRACTOR believes that any minor change or alteration authorized by OWNER entitles him 
to an increase in the Contract Price, he may make a claim therefor as provided in Article 11. 
 
10.3. Additional work performed by CONTRACTOR without authorization of a Change Order will not 
entitle him to an increase in the Contract Price or an extension of the Contract Time, except in the case of 
an emergency and as provided in Paragraphs 10.2 and 13.7. 
 
10.4. OWNER shall execute appropriate Change Orders covering changes in the work to be performed 
as provided in Paragraph 4.3, and work performed in an emergency as provided in Paragraph 6.23 and 
any other claim of CONTRACTOR for a change in the Contract Time or the Contract Price which is then 
approved by OWNER. 
 
10.5. It is CONTRACTOR's responsibility to notify his Surety of any changes affecting the general Scope 
of Work or change in the Contract Price and the amount of the applicable bonds shall be adjusted 
accordingly.  CONTRACTOR shall furnish proof of such adjustment to OWNER. 
 
ARTICLE 11 - CHANGE OF CONTRACT PRICE  
 
11.1. The Contract Price constitutes the total compensation payable to CONTRACTOR for performing 
the work.  All duties, responsibilities, and obligations assigned to or undertaken by CONTRACTOR shall 
be at his expense without change in the Contract Price. 
 
11.2. The Contract Price may only be changed by a Change Order.  Any claim for an increase in the 
Contract Price shall be based on written notice delivered to OWNER within fifteen days of the occurrence 
of the event giving rise to the claim.  Notice of the amount of the claim with supporting data shall be 
delivered within forty-five days of such occurrence unless OWNER allows an additional period of time to 
ascertain accurate cost data.  Any claims, not delivered to OWNER within forty-five days or within any 
additional period allowed by OWNER in writing, shall be forfeited by the CONTRACTOR and shall not be 
honored by the OWNER.  All claims for adjustments in the Contract Price shall be determined OWNER 
and CONTRACTOR cannot otherwise agree on the amount involved.  Any change in the Contract Price 
resulting from any such claim shall be incorporated in a Change Order. 
 
11.3. The value of any work covered by a Change Order or of any claim for an increase or decrease in 
the Contract Price shall be determined in one of the following ways: 
 
(a) where the work involved is covered by unit prices contained in the Contract Documents, by 
application of unit prices to the quantities of the items involved; 
(b) by mutual acceptance of a lump sum; 
(c) on the basis of the Cost of the Work (determined as provided in Paragraph 11.4.). 
Cost of the Work 
 
11.4. The term Cost of the Work means the sum of all costs necessarily incurred and paid by the 
CONTRACTOR in the proper performance of the work.  Except as may be otherwise agreed to in writing 
by OWNER, such costs shall be in amounts no higher than those prevailing in the locality of the Project, 
shall include only the following items and shall not include any of the costs itemized in Paragraph 11.5. 
 
11.4.1.Payroll costs for employees in the direct employ of CONTRACTOR in the performance of the work 
under schedules of job classifications agreed upon by OWNER and CONTRACTOR:  Payroll costs for 
employees not employed full time on the work shall be apportioned on the basis of their time spent on the 
work.  Payroll costs shall include, but not be limited to salaries and wages plus the cost of fringe benefits 
which shall include social security contributions, unemployment, excise and payroll taxes, worker's 
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compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable 
thereto.  Such employees shall include superintendents and foremen at the site.  The expenses of 
performing work after regular working hours, on Sunday or legal holidays shall be included in the above to 
the extent authorized by the OWNER. 
 
11.4.2.Cost of all materials and equipment furnished and incorporated in the work, including costs of 
transportation and storage thereof, and manufacturers' field services required in connection therewith:  All 
cash discounts shall accrue to CONTRACTOR unless OWNER deposits funds with CONTRACTOR with 
which to make payments, in which case the cash discounts shall accrue to OWNER.  All trade discounts, 
rebates and refunds, and all returns from sale of surplus materials and equipment shall accrue to 
OWNER, and CONTRACTOR shall make provisions so that they may be obtained. 
 
11.4.3.Payments made by CONTRACTOR to the Subcontractors for work performed by Subcontractors:  
If required by OWNER, CONTRACTOR shall obtain competitive bids from Subcontractors acceptable to 
him and shall deliver such bids to OWNER who will then determine which bids will be accepted. If a 
subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work Plus a Fee, the 
Cost of the Work shall be determined in accordance with Paragraphs 11.4 and 11.5.  All subcontracts 
shall be subject to the other provisions of the Contract Documents insofar as applicable. 
 
11.4.4.Costs of special consultants (including, but not limited to, engineers, landscape architects, 
architects, testing laboratories, surveyors, lawyers, and accountants) employed for services specifically 
related to the work. 
 
11.4.5.Supplemental costs including the following: 
 
(a) The proportion of necessary transportation, traveling and subsistence expenses of 
CONTRACTOR's employees incurred in discharge of duties connected with the work; 
(b) Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, 
appliances, office and temporary facilities at the site and hand tools not owned by the workmen, which 
are consumed in the performance of the work, and cost less market value of such items used but not 
consumed which remain the property of CONTRACTOR; 
(c) Sales, use or similar taxes related to the work, and for which CONTRACTOR is liable, imposed by 
any governmental authority; 
(d) Deposits lost for causes other than CONTRACTOR's negligence, royalty payments and fees for 
permits and licenses; 
(e) Losses, damages and expenses, not compensated by insurance or otherwise, sustained by 
CONTRACTOR in connection with the execution of and to the work, provided they have resulted from 
causes other than the negligence of CONTRACTOR, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable.  Such losses shall include 
settlements made with the written consent and approval of OWNER.  No such losses, damages and 
expenses shall be included in the Cost of the Work for the purpose of determining CONTRACTOR's Fee.  
If, however, any such loss or damage requires reconstruction and CONTRACTOR is placed in charge 
thereof, he shall be paid for his services a fee proportionate to that stated in Paragraph 11.6.2; 
(f) The cost of utilities, fuel and sanitary facilities at the site; 
(g) Minor expenses such as telegrams, long distance telephone calls, telephone service at the site, 
expressage and similar petty cash items in connection with the work; 
(h) Cost of premiums for bonds and insurance which OWNER is required to pay. 
 
11.5. The term Cost of the Work shall not include any of the following: 
 
11.5.1.Payroll costs and other compensation of CONTRACTOR's officers, executives, principals (of 
partnership and sole proprietorships), general managers, engineers, landscape architects, architects, 
estimators, lawyers, auditors, accountants, purchasing and contracting agents, expeditors, timekeepers, 
clerks and other personnel employed by CONTRACTOR whether at the site or in his principal or a branch 
office for general administration of the work and not specifically included in the schedule referred to in 
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Subparagraph 11.4.1. -- all of which are to be considered administrative costs covered by the 
CONTRACTOR's Fee. 
 
11.5.2.Expenses of CONTRACTOR's principal and branch offices other than his office at the site. 
 
11.5.3.Any part of CONTRACTOR's capital expenses, including interest on CONTRACTOR's capital 
employed for the work and charges against CONTRACTOR for delinquent payments. 
 
11.5.4.Cost of premiums for all bonds and for all insurance policies whether or not CONTRACTOR is 
required by the Contract Documents to purchase and maintain the same (except as otherwise provided in 
Subparagraph 11.4.5(h).). 
 
11.5.5.Costs due to the negligence of CONTRACTOR, any Subcontractor, or anyone directly or indirectly 
employed by any of them or for whose acts any of them may be liable, including but not limited to, the 
correction of defective work, disposal of materials or equipment wrongly supplied, and making good any 
damage to property. 
 
11.5.6.Other overhead or general expense costs of any kind and the costs of any item not specifically and 
expressly included in Paragraph 11.4. 
 
11.5.7.Temporary shut down of work due to unknown existing condition.  CONTRACTOR shall not charge 
OWNER for equipment of labor for idled operations due to unforseen condition at the work site. 
 
CONTRACTOR's Fee 
 
11.6. The CONTRACTOR's Fee which shall be allowed to CONTRACTOR for his overhead and profit 
shall be determined as follows: 
 
11.6.1.A fixed mutually acceptable.  If no mutually acceptable fixed fee can be agreed upon, then, 
 
11.6.2.A fee based on the following percentages of the various portions of the Cost of the Work: 
 
(a) for costs incurred under Paragraphs 11.4.1. and 11.4.2.; the CONTRACTOR's Fee shall be ten 
(10) percent; 
(b) for costs incurred under Paragraph 11.4.3., the CONTRACTOR's Fee shall be five (5) percent; and 
if a subcontract is on the basis of Cost of the Work Plus a Fee, the maximum allowable to the 
Subcontractor as a fee for overhead and profit shall be ten (10) percent; and 
(c) no fee shall be payable on the basis of costs itemized under Paragraphs 11.4.4., 11.4.5., and 11.5. 
 
11.7. The amount of credit to be allowed by CONTRACTOR to OWNER for any such change which 
results in a net decrease in cost, will be the amount of the actual net decrease.  When both additions and 
credits are involved in any one change, the combined overhead and profit shall be figured on the basis of 
the net increase, if any. 
 
11.8. Whenever the cost of any work is to be determined pursuant to Paragraphs 11.4 and 11.5, 
CONTRACTOR will submit in form prescribed by OWNER an itemized cost breakdown together with 
supporting data. 
 
Cash Allowances 
 
11.9. It is understood that CONTRACTOR has included in the Contract Price all allowances so named in 
the Contract Documents and shall cause the work so covered to be done by such materialmen, suppliers, 
or Subcontractors and for such sums within the limit of the allowances as OWNER may approve.  Upon 
final payment, the Contract Price shall be adjusted as required and an appropriate Change Order issued.  
CONTRACTOR agrees that the original Contract Price includes such sums as he deems proper for costs 
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and profit on account of cash allowances.  No demand for additional cost or profit in connection therewith 
will be allowed. 
 
ARTICLE 12 - CHANGE OF THE CONTRACT TIME  
 
12.1.    The Contract Time may only be changed by a Change Order.  Any claim for an extension in the 
Contract Time shall be based on written notice delivered to OWNER within fifteen days of the occurrence 
of the event giving rise to the claim.  Notice of the extent of the claim with supporting data shall be 
delivered within forty-five days of such occurrence unless OWNER allows an additional period of time to 
ascertain more accurate data.  All claims for adjustment in the Contract Time shall be determined by 
OWNER.  Any change in the Contract Time resulting from any such claim shall be incorporated in a 
Change Order. 
 
12.2. The Contract Time will be extended in an amount equal to time lost due to delays beyond the 
control of CONTRACTOR if he makes a claim therefor as provided in Paragraph 12.1.  Such delays shall 
include, but not be restricted to, acts or neglect by any separate CONTRACTOR employed by OWNER, 
fires, floods, labor disputes, epidemics, abnormal weather conditions, or Acts of God. 
 
12.3. All time limits stated in the Contract Documents are of the essence of the Agreement.  The 
provisions of this Article 12 shall not exclude recovery for damages (including compensation for additional 
OWNER’S REPRESENTATIVE services) for delay by either party. 
 
ARTICLE 13 - WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; CORRECTION, 
REMOVAL, OR ACCEPTANCE OF DEFECTIVE WORK  
 
Warranty and Guarantee 
 
13.1. CONTRACTOR warrants and guarantees to OWNER that all materials and equipment will be new 
unless otherwise specified and that all work will be of good quality and free from faults or defects and in 
accordance with the requirements of the Contract Documents and of any inspections, tests, or approvals 
referred to in Paragraph 13.2.  All unsatisfactory work, all faulty or defective work, and all work not 
conforming to the requirements of the Contract Documents at the time of acceptance thereof or of such 
inspections, tests, or approvals, shall be considered defective.  Prompt notice of all defects shall be given 
to CONTRACTOR.  All defective work, whether or not in place, may be rejected, corrected, or accepted 
as provided in this Article 13. 
 
Tests and Inspections 
 
13.2. If the Contract Documents, laws, ordinances, rules, regulations, or orders of any public authority 
having jurisdiction require any work to specifically be inspected, tested, or approved by some public body, 
CONTRACTOR shall assume full responsibility therefor, pay all costs in connection therewith and furnish 
OWNER the required certificates of inspection, testing, or approval.  All other inspections, tests and 
approvals required by the Contract Documents shall be performed by organizations acceptable to 
OWNER and CONTRACTOR and the costs thereof shall be borne by CONTRACTOR unless otherwise 
specified. 
 
13.3. CONTRACTOR shall give OWNER timely notice of readiness of the work for all inspections, tests, 
or approvals.  If any such work required so to be inspected, tested, or approved is covered without written 
approval of OWNER, it must, if requested by OWNER, be uncovered for observation, and such 
uncovering shall be at CONTRACTOR's expense unless CONTRACTOR has given OWNER timely 
notice of his intention to cover such work and OWNER has not acted with reasonable promptness in 
response to such notice. 
 
13.4. Neither observations by OWNER, nor inspections, tests, or approvals by persons other than 
CONTRACTOR shall relieve CONTRACTOR from his obligations to perform the work in accordance with 
the requirements of the Contract Documents. 
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Access to Work 
 
13.5 OWNER and his representatives and other representatives of OWNER will at reasonable times 
have access to the work.  CONTRACTOR shall provide proper and safe facilities for such access and 
observation of the work and also for any inspection or testing thereof by others. 
 
Uncovering Work 
 
13.6. If any work is covered contrary to the written request of OWNER, it must, if requested by OWNER, 
be uncovered for his observation and replaced at CONTRACTOR's expense. 
 
13.7. If any work has been covered which OWNER has not specifically requested to observe prior to its 
being covered, or if OWNER considered it necessary or advisable that covered work be inspected or 
tested by others, CONTRACTOR at OWNER's request shall uncover, expose, or otherwise make 
available for observation, inspection, or testing as OWNER may require, that portion of the work in 
question, furnishing all necessary labor, material, and equipment.  If it is found that such work is 
defective, CONTRACTOR shall bear all the expenses of such uncovering, exposure, observation, 
inspection, and testing and of satisfactory reconstruction, including compensation for additional 
OWNER’S REPRESENTATIVE services, and an appropriate deductive Change Order shall be issued.  If, 
however, such work is not found to be defective, CONTRACTOR shall be allowed an increase in the 
Contract Price or an extension of the Contract Time, or both, directly attributable to such uncovering, 
exposure, observation, inspection, testing and reconstruction if he makes a claim therefor as provided in 
Articles 11 and 12. 
 
OWNER May Stop the Work 
 
13.8. If the work is defective, or CONTRACTOR fails to supply sufficient skilled workmen or suitable 
materials or equipment, or if CONTRACTOR fails to make prompt payments to Subcontractors or for 
labor, materials, or equipment, OWNER may order CONTRACTOR to stop the work, or any portion 
thereof, until the cause for such order has been eliminated; however, this right of OWNER to stop the 
work shall not give rise to any duty on the part of OWNER to exercise this right for the benefit of 
CONTRACTOR or any other party. 
 
Correction or Removal of Defective Work 
 
13.9. If required by OWNER prior to approval of final payment, CONTRACTOR shall promptly, without 
cost to OWNER and as specified by OWNER, either correct any defective work, whether or not 
fabricated, installed or completed, or, if the work has been rejected by OWNER, remove it from the site 
and replace it with non-defective work.  If CONTRACTOR does not correct such defective work or remove 
and replace such rejected work within a reasonable time, all as specified in a written notice from OWNER, 
OWNER may have the deficiency corrected or the rejected work removed and replaced.  All direct and 
indirect costs of such correction or removal and replacement, including compensation for additional 
OWNER’S REPRESENTATIVE services, shall be paid by CONTRACTOR, and an appropriate deductive 
Change Order shall be issued.  CONTRACTOR shall also bear the expenses of making good all work of 
others destroyed or damaged by his correction, removal or replacement of his defective work. 
 
One-Year Correction Period 
 
13.10. If, after the approval of final payment and  prior to the expiration of one year after the date of 
Substantial Completion or such longer period of time as may be prescribed by law or by the terms of any 
applicable special guarantee required by the Contract Documents, any work is found to be defective, 
CONTRACTOR shall promptly, without cost to OWNER and in accordance with OWNER's written 
instructions, either correct such defective work, or, if it has been rejected by OWNER, remove it from the 
site and replace it with non-defective work.  If CONTRACTOR does not promptly comply with the terms of 
such instructions, OWNER may have the defective work corrected or the rejected work removed and 
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replaced, and all direct and indirect costs of such removal and replacement, including compensation for 
additional OWNER’S REPRESENTATIVE services, shall be paid by CONTRACTOR. 
 
Acceptance of Defective Work 
 
13.11. If, instead of requiring correction or removal and replacement of defective work, OWNER (and, 
prior to approval and final payment) prefers to accept it, they may do so.  In such case, if acceptance 
occurs prior to approval of final payment, a Change Order shall be issued incorporating the necessary 
revisions in the Contract Documents, including appropriate reduction in the Contract Price; or, if the 
acceptance occurs after approval of final payment, an appropriate amount shall be paid by 
CONTRACTOR to OWNER. 
 
Neglected Work by CONTRACTOR 
 
13.12. If CONTRACTOR should fail to prosecute the work in accordance with the Contract Documents, 
including any requirements of the progress schedule, OWNER, after seven days written notice to 
CONTRACTOR may, without prejudice to any other remedy he may have, make good such deficiencies 
and the cost thereof (including compensation for additional OWNER’S REPRESENTATIVE services) shall 
be charged against CONTRACTOR if OWNER approves such action, in which case a Change Order shall 
be issued incorporating the necessary revisions in the Contract Documents including an appropriate 
reduction in the Contract Price.  If the payments then or thereafter due CONTRACTOR are not sufficient 
to cover such amount, CONTRACTOR shall pay the difference to OWNER. 
 
ARTICLE 14 - PAYMENTS AND COMPLETION  
 
Schedules 
 
14.1. At least ten days prior to submitting the first application for a progress payment, CONTRACTOR 
shall submit a progress schedule, a final schedule of shop drawing submissions and a schedule of values 
of the work.  These schedules shall be satisfactory in form and substance to OWNER.  The schedule of 
values shall include quantities and unit prices aggregating the Contract Price, and shall subdivide the 
work into component parts in sufficient detail to serve as the basis for progress payments during 
construction.  Upon approval of the schedules of values by OWNER, it shall be incorporated into the form 
of Application for Payment furnished by OWNER. 
 
Application for Progress Payment 
 
14.2. At least ten days before each progress payment falls due (but not more often than once a month), 
CONTRACTOR shall submit to OWNER for review an Application for Payment filled out and signed by 
CONTRACTOR covering the work completed as of the date of the application and accompanied by such 
data and schedules as OWNER may reasonably require.  If payment is requested on the basis of material 
and equipment not incorporated in the work but delivered and suitably stored at the site or at another 
location agreed to in writing, the Application for Payment shall also be accompanied by such data, 
satisfactory to OWNER, as will establish OWNER's title to the material and equipment and protect his 
interest therein, including applicable insurance.  Each subsequent Application for Payment shall include 
an affidavit of CONTRACTOR stating that all previous progress payments received on account of the 
work have been applied to discharge in full all of CONTRACTOR's obligations reflected in prior 
Applications for Payment.  Except where greater retention is necessary pursuant to definite 
circumstances specifically provided for in the construction contract, the following schedule of retained 
amounts from progress payments shall be followed: 
 
(a) Not more than 10% of the dollar value of all work in place until work is 50% in place. 
(b) After the work is 50% in place, additional retainage shall not be withheld unless the OWNER 
determines that the CONTRACTOR is not making satisfactory progress, or for other specific cause 
relating to the CONTRACTOR's performance under the Contract.  If the OWNER so determines, the 
OWNER may retain not more than 10% of the dollar value of work more than 50% in place. 
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(c) The retained funds shall not exceed the pro rata share of the OWNER's matching requirement 
under the construction contract and shall not be co-mingled with other funds of the OWNER and shall be 
deposited in an interest bearing account in a regulated financial institution in this state wherein all such 
retained funds are kept by the OWNER which shall account for both retainage and interest on each 
construction contract separately.  An OWNER is not required to deposit retained funds in an interest 
bearing account if the retained funds are to be provided under a state or federal grant and the retained 
funds have not been paid to the OWNER. 
(d) Except as provided in 14.2.6 and 14.2.7, retainage and interest earned on retainage shall be 
released to the CONTRACTOR together with the final progress payment.  
(e) At any time after 94% of work under the Contract is in place and at the request of the original 
CONTRACTOR, the OWNER shall release the retainage plus interest to the original CONTRACTOR only 
if the original CONTRACTOR provides to the OWNER an irrevocable letter of credit in the amount of the 
retainage plus interest, issued by a bank authorized to do business in this state, containing terms 
mutually acceptable to the CONTRACTOR and the OWNER. 
 
14.2.1.If a dispute regarding a matter described in 14.2.2. arises, the CONTRACTOR and the OWNER 
shall designate an agent who has background, training, and experience in the construction of facilities 
similar to that which is the subject of the Contract, as follows: 
 
(a) in an agreement reached within 10 days after a dispute arises; 
(b) if an agreement cannot be reached within 10 days after a dispute arises, the OWNER shall 
designate an agent who has background, training, and experience in the construction of facilities similar 
to that which is the subject of the Contract and who is not an employee of the OWNER. 
 
14.2.2.The OWNER may request dispute resolution by the agent regarding the following: 
 
(a) at any time during the term of the Contract, to determine whether there has been a delay for 
reasons that were within the control of the CONTRACTOR, and the period of time that delay has been 
caused, continued, or aggravated by actions of the CONTRACTOR. 
(b) at any time after 94% of work under the Contract is in place, whether there has been an 
unacceptable delay by the CONTRACTOR in performance of the remaining 6% of work under the 
Contract.  The agent shall consider the terms of the Contract and the procedures normally followed in the 
industry and shall determine whether the delay was for failure to follow reasonable and prudent practices 
in the industry for completion of the project. 
 
14.2.3.This dispute resolution process shall be used only for the purpose of determining the rights of the 
parties to retained funds and interest earned on retained funds and is not intended to alter, abrogate, or 
limit any rights with respect to remedies that are available to enforce or compel performance of the terms 
of the Contract by either party. 
 
14.2.4.The agent may request and shall receive all pertinent information from the parties and shall 
provide an opportunity for an informal meeting to receive comments, documents, and other relevant 
information in order to resolve the dispute.  The agent shall determine the time, place, and procedure for 
the informal meeting.  A written decision and reasons for the decision shall be given to the parties within 
14 days after the meeting. 
 
14.2.5.  The decision of the agent shall be final and binding upon all parties.  Upon application of either 
party, the decision of the agent may be vacated by order of the circuit court only upon a finding by the 
court that the decision was procured by fraud, duress, or other illegal means. 
 
14.2.6.  If the dispute resolution results in a decision: 
 
(a) that there has been a delay as described in 14.2.2.(a), all interest earned on retained funds during 
the period of delay shall become the property of the OWNER; 
(b) that there has been unacceptable delay as described in 14.2.2.(b), the OWNER may contract with 
a subsequent contractor to complete the remaining 6% of the work under the Contract, and interest 
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earned on retained funds shall become the property of the OWNER.  A subsequent contractor under this 
subdivision shall be paid by the OWNER from the following sources until each source is depleted, in the 
order listed below: 
 
(1) the dollar value of the original Contract, less the dollar value of funds already paid to the original 
CONTRACTOR and the dollar value of work in place for which the original CONTRACTOR has not 
received payment; 
(2) Retainage from the original CONTRACTOR, or funds made available under a letter of credit 
provided under 14.1.(e); 
(3) interest earned on retainage from the original CONTRACTOR, of funds made available under a 
letter of credit provided under 14.1.(e). 
 
14.2.7.If the OWNER contracts with a subsequent CONTRACTOR as provided in 14.2.6.(b), the final 
progress payment shall be payable to the original CONTRACTOR within the time period specified in 
14.4.1.  The amount of the final progress payment to the original CONTRACTOR shall not include interest 
earned on retained funds.  The OWNER may deduct from the final progress payment all expenses of 
contracting with the subsequent CONTRACTOR.  This act shall not impair the right of the OWNER to 
bring an action or to otherwise enforce a performance bond to complete work under a construction 
Contract. 
 
CONTRACTOR's Warranty of Title 
 
14.3. CONTRACTOR warrants and guarantees that title to all work, material and equipment covered by 
any Application for Payment, whether incorporated in the Project or not, will pass to OWNER at the time 
of payment free and clear of all liens, claims, security interests and encumbrances (hereafter in these 
General Conditions referred to as "Liens"). 
 
Approval of Payments 
 
14.4. OWNER will, within ten days after receipt of each Application for Payment, either indicate in writing 
his approval of payment, or return the application to CONTRACTOR indicating in writing his reasons for 
refusing to approve payment.  In the latter case, CONTRACTOR may make the necessary corrections 
and resubmit the application. OWNER shall, after presentation to him of an approved Application for 
Payment, pay CONTRACTOR the amount approved by OWNER as provided under 14.4.1. 
 
14.4.1.Each progress payment requested, including reasonable interest if requested under 14.4.2. shall 
be paid within thirty (30) days after receipt by the OWNER of the Application for Payment. 
 
14.4.2.Upon failure of the OWNER to make a timely progress payment pursuant to this section, the 
person designated to submit requests for progress payments may include reasonable interest on 
amounts past due in the next request for payment. 
 
14.5. Approval of any payment requested in an Application for Payment will constitute a representation 
by OWNER, or OWNER’s Representative based on on-site observations of the work in progress as an 
experienced and qualified design OWNER’S REPRESENTATIVE and on his review of the Application for 
Payment and the accompanying data and schedules that the work has progressed to the point indicated; 
that, to the best of his knowledge, information and belief, the quality of the work is in accordance with the 
Contract Documents (subject to an evaluation of the work as a functioning Project upon Substantial 
Completion, to the results of any subsequent tests called for in the Contract Documents and any 
qualifications stated in his approval); and that CONTRACTOR is entitled to payment of the amount 
approved.  However, by approving any such payment OWNER will not thereby be deemed to have 
represented that he made exhaustive or continuous on-site inspections to check the quality or the 
quantity of the work, or that he has reviewed the means, methods, techniques, sequences, and 
procedures of construction, or that he has made any examination to ascertain how or for what purpose 
CONTRACTOR has used the monies paid or to be paid to him on account of the Contract Price, or that 
title to any work, materials, or equipment has passed to OWNER free and clear of any liens. 
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14.6. Approval of final payment will constitute an additional representation by OWNER that the 
conditions precedents to CONTRACTOR’s being entitled to final payment as set forth in Paragraph 14.13 
have been fulfilled. 
 
14.7. OWNER may refuse to approve the whole or any part of any payment if, in his opinion, it would be 
incorrect to make such representation.  He may also refuse to approve any such payment, or, because of 
subsequently discovered evidence of the results of subsequent inspections or tests, nullify any such 
payment previously approved, to such extent as may be necessary in his opinion to protect OWNER from 
loss because: 
 
(a) The work is defective, or completed work has been damaged requiring correction or replacement;  
(b) Claims or liens have been filed or there is reasonable cause to believe such may be filed; 
(c) The Contract Price has been reduced because of Modifications; 
(d) OWNER has been required to correct defective work or complete the work in accordance with 

Paragraph 13.11; or 
(e) Of unsatisfactory prosecution of the work, including failure to furnish acceptable submittals or to 

clean up. 
 
Substantial Completion 
 
14.8. Prior to final payment, CONTRACTOR may, in writing to OWNER, certify that the entire Project is 
substantially complete and request that OWNER issue a Certificate of Substantial Completion.  Within a 
reasonable time thereafter, CONTRACTOR and OWNER shall make an inspection of the Project to 
determine the status of completion.  If OWNER does not consider the Project substantially complete, he 
will notify CONTRACTOR in writing giving his reasons therefor.  If OWNER considers the Project 
substantially complete, he will prepare and deliver a tentative Certificate of Substantial Completion which 
shall fix the date of Substantial Completion and the responsibilities between OWNER and CONTRACTOR 
for maintenance, heat, and utilities.  There shall be attached to the certificate a tentative list of items to be 
completed or corrected before final payment, and the certificate shall fix the time within which such items 
shall be completed or corrected, said time to be within the Contract Time. 
 
14.9. OWNER shall have the right to exclude CONTRACTOR from the Project after the date of 
Substantial Completion, but OWNER shall allow CONTRACTOR reasonable access to complete or 
correct items on the tentative list. 
 
 
Partial Utilization 
 
14.10. Prior to final payment, OWNER may request CONTRACTOR in writing to permit him to use a 
specified part of the Project which he believes he may use without significant interference with 
construction of the other parts of the Project.  If CONTRACTOR agrees, he will certify to OWNER that 
said part of the Project is substantially complete and request OWNER to issue a Certificate of Substantial 
Completion for that part of the Project which is substantially complete. Within a reasonable time thereafter 
CONTRACTOR and OWNER shall make an inspection of that Part of the Project to determine its status 
of completion.  If OWNER does not consider that it is substantially complete, he will notify CONTRACTOR 
in writing giving his reasons therefor.  If OWNER considers that part of the Project to be substantially 
complete, he will execute and deliver to CONTRACTOR a certificate to that effect, fixing the date of 
Substantial Completion as to that part of the Project, attaching thereto a tentative list of items to be 
completed or corrected before final payment and fixing the responsibility between OWNER and 
CONTRACTOR for maintenance, heat and utilities as to that part of the Project.  OWNER shall have the 
right to exclude CONTRACTOR from any part of the Project which OWNER has so certified to be 
substantially complete, but OWNER shall allow CONTRACTOR reasonable access to complete or correct 
items on the tentative list.  
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Final Inspection 
 
14.11. Upon written notice from CONTRACTOR that the Project is complete, OWNER will make a final 
inspection with CONTRACTOR and will notify CONTRACTOR in writing of all particulars in which this 
inspection reveals that the work is incomplete or defective.  CONTRACTOR shall immediately take such 
measures as are necessary to remedy such deficiencies. 
 
Final Application for Payment 
 
14.12. After CONTRACTOR has completed all such corrections to the satisfaction of OWNER and 
delivered all maintenance and operating instructions, schedules, guarantees, bonds, certificates of 
inspection, and other documents -- all as required by the Contract Documents --  he may make 
application for final payment following the procedure for progress payments.  The final Application for 
Payment shall be accompanied by such data and schedules as OWNER may reasonably require, 
together with complete and legally effective releases or waivers (satisfactory to OWNER) of all liens 
arising out of the Contract Documents and the labor and services performed and the materials and 
equipment furnished thereunder.  In lieu thereof and as approved by OWNER, CONTRACTOR may 
furnish receipts or releases in full; an affidavit of CONTRACTOR that the releases and receipts include all 
labor, services, material, and equipment for which a lien could be filed, and that all payrolls, material and 
equipment bills, and other indebtedness connected with the work for which OWNER or his property might 
in anyway be responsible, have been paid or otherwise satisfied; and consent of the Surety, if any, to final 
payment.  If any Subcontractor, materialman, fabricator, or supplier fails to furnish a release or receipt in 
full, CONTRACTOR may furnish a bond or other collateral satisfactory to OWNER to indemnify him 
against any lien. 
 
Approval of Final Payment 
 
14.13. If, on the basis of his observation and review of the work during construction, his final inspection 
and his review of the final Application for Payment -- all as required by the Contract Documents -- 
OWNER is satisfied that the work has been completed and CONTRACTOR has fulfilled all of his 
obligations under the Contract Documents, he will, within ten days after receipt of the final Application for 
Payment, indicate in writing his approval of payment.  Thereupon OWNER will give written notice to 
CONTRACTOR that the work is acceptable subject to the provisions of Paragraph 14.16.  Otherwise, he 
will return the application to CONTRACTOR, indicating in writing his reasons for refusing to approve final 
payment, in which case CONTRACTOR shall make the necessary corrections and resubmit the 
application.  OWNER shall within ten days of presentation to him of an approved final Application for 
Payment, pay CONTRACTOR the amount approved by OWNER. 
 
14.14. If after Substantial Completion of the work, final completion thereof is materially delayed through 
no fault of CONTRACTOR, OWNER shall without terminating the Agreement make payment of the 
balance due for that portion of the work fully completed and accepted.  If the remaining balance for work 
not fully completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 
been furnished as required in Paragraph 5.1, the written consent of the Surety to the payment of the 
balance due for that portion of the work fully completed and accepted shall be submitted by the 
CONTRACTOR to the OWNER prior to certification of such payment.  Such payment shall be made 
under the terms and conditions governing final payment except that it shall not constitute a waiver of 
claims. 
 
CONTRACTOR's Continuing Obligation 
 
14.15. CONTRACTOR's obligation to perform the work and complete the Project in accordance with the 
Contract Documents shall be absolute.  Neither approval of any progress or final payment by OWNER, 
nor the issuance of a Certificate of Substantial Completion, nor any payment by OWNER to 
CONTRACTOR under the Contract Documents, nor any use or occupancy of the Project or any part 
thereof by OWNER, nor any act of acceptance by OWNER nor any failure to do so, nor any correction of 
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defective work by OWNER shall constitute an acceptance of work not in accordance with the Contract 
Documents. 
 
Waiver of Claims 
 
14.16. The making and acceptance of final payment shall constitute: 
 
(a) A waiver of all claims by OWNER against CONTRACTOR other than those arising from unsettled 
liens, from defective work appearing after final inspection pursuant to Paragraph 14.11, or from failure to 
comply with the requirements of the Contract Documents or the terms of any special guarantees specified 
therein; and 
(b) A waiver of all claims by CONTRACTOR against OWNER other than those previously made in 
writing and still unsettled. 
 
ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION  
 
OWNER May Suspend Work 
 
15.1. OWNER may, at any time and without cause, suspend the work or any portion thereof for a period 
of not more than ninety days by notice in writing to CONTRACTOR which shall fix the date on which work 
shall be resumed.  CONTRACTOR shall resume the work on the date so fixed.  CONTRACTOR will be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, directly 
attributable to any suspension if he makes a claim therefor as provided in Articles 11 and 12. 
 
OWNER May Terminate 
 
15.2. If CONTRACTOR is adjudged bankrupt or insolvent, or if he makes a general assignment for the 
benefit of his creditors, or if a trustee or receiver is appointed for CONTRACTOR or for any of his 
property, or if he files a petition to take advantage of any debtor's act, or to reorganize under the 
bankruptcy or similar laws, or if he repeatedly fails to supply sufficient skilled workmen or suitable material 
or equipment, or if he disregards laws, ordinances, rules, regulations or orders of any public body having 
jurisdiction, or if he disregards the authority of OWNER, or if he otherwise violates any provision of the 
Contract Documents, then OWNER may, without prejudice to any other right or remedy and after giving 
CONTRACTOR and his Surety seven days' written notice, terminate the services of CONTRACTOR and 
take possession of the Project and of all materials, equipment, tools, construction equipment and 
machinery thereon owned by CONTRACTOR, and finish the work by whatever method he may deem 
expedient.  In such case CONTRACTOR shall not be entitled to receive any further payment until the 
work is finished.  If the unpaid balance of the Contract Price exceeds the direct and indirect costs of 
completing the Project, including compensation for additional OWNER’S REPRESENTATIVE services, 
such excess shall be paid to CONTRACTOR.  If such costs exceed such unpaid balance, CONTRACTOR 
shall pay the difference to OWNER.  Such costs incurred by OWNER shall be determined and 
incorporated in a Change Order. 
 
15.3. Where CONTRACTOR's services have been so terminated by OWNER, said terminations shall 
not affect any rights of OWNER against CONTRACTOR then existing or which may thereafter accrue.  
Any retention or payment of monies by OWNER due CONTRACTOR will not release CONTRACTOR 
from liability. 
 
15.4. Upon seven days' written notice to CONTRACTOR, OWNER may without cause and without 
prejudice to any other right or remedy elect to abandon the Project and terminate the Agreement.  In such 
case, CONTRACTOR shall be paid for all work executed and any expense sustained plus a reasonable 
profit. 
 
CONTRACTOR May Stop Work or Terminate 
 
15.5. If, through no act or fault of CONTRACTOR, the work is suspended for a period of more than 
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ninety days by OWNER or under an order of court or other public authority, or OWNER fails to act on any 
Application for Payment within thirty days after it is submitted, or OWNER fails to pay CONTRACTOR any 
sum approved within thirty days of its approval and presentation, then CONTRACTOR may, upon seven 
days' written notice to OWNER, terminate the Agreement and recover from OWNER payment for all work 
executed and any expense sustained plus a reasonable profit.  In addition and in lieu of terminating the 
Agreement, if OWNER has failed to act on an Application for Payment or OWNER has failed to make any 
payment as aforesaid, CONTRACTOR may upon seven days' notice to OWNER and OWNER stop the 
work until he has been paid all amounts then due. 
 
ARTICLE 16 - OFFICE SPACE (When Applicable)  
 
16.1. The CONTRACTOR shall establish and maintain, at his own expense, office headquarters at the 
site of the Project.  Telephone and fax service shall be provided.  At the office headquarters shall be kept 
a complete set of the Contract Documents and shop drawings. 
 
16.2. The CONTRACTOR shall arrange office space for the OWNER in a separate building or in a room 
completely partitioned off from the CONTRACTOR's office, if in the same building.  The CONTRACTOR 
shall provide adequate heating and lighting telephone and fax service within the OWNER's office. 
 
ARTICLE 17 - MISCELLANEOUS  
 
Giving Notice 
 
17.1. Whenever any provision of the Contract Documents requires the giving of written notice it shall be 
deemed to have been validly given if delivered in person to the individual or to a member of the firm or to 
an officer of the corporation for whom it is intended, or if delivered at or sent by registered or certified 
mail, postage prepaid, to the last business address known to him who gives the notice. 
 
Computation of Time 
 
17.2. When any period of time is referred to in the Contract Documents by days, it shall be computed to 
exclude the first and include the last day of such period.  If the last day of any such period falls on a 
Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such day 
shall be omitted from the computation. 
 
General 
 
17.3. All monies not paid when due hereunder shall bear interest at the maximum rate allowed by law at 
the place of the Project. 
17.4. The duties and obligations imposed by these General Conditions and the rights and remedies 
available hereunder, and, in particular but without limitation, the warranties, guarantees and obligations 
imposed upon CONTRACTOR by Paragraphs 6.30, 13.1, 13.10, and 14.3 and the rights and remedies 
available to OWNER thereunder, shall be in addition to and shall not be construed in any way as a 
limitation of any rights and remedies available to them which are otherwise imposed or available by law, 
by special guarantee, or by other Provisions of the Contract Documents. 
 
17.5. Should OWNER or CONTRACTOR suffer injury or damage to his person or property because of 
any error, omission, or act of the other or of any of his employees or agents or others for whose acts he is 
legally liable, claim shall be made in writing to the other party within a reasonable time of the first 
observance of such injury or damage. 
 
17.6. The Contract Documents shall be governed by the law of the place of the Project. 
 

END OF SECTION
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I. SUMMARY OF WORK 

 
PART 1 – GENERAL 
 
1.1 GENERAL PROJECT DESCRIPTION 

The following scope of work is not intended to represent the full amount of the work 
required to complete the Layne Bowler pump/motor/turbine replacement project at 
Rolling Hills County Park - Waterpark in Ypsilanti, Michigan.  It is to serve as a 
general guideline.  The successful bidder will assume responsibility to assure that all 
facets of the work are included in their proposal. 

 
 Project will include removal of obsolete and failing Layne Bowler pump in Waterpark 

wave pool mechanical room. Work shall also include supply and installation of a new 
Layne Bowler pump, with complete start-up/run-in, and facility staff training. 

 
1.2 CONSTRUCTION SEQUENCE 

A. The CONTRACTOR shall coordinate and schedule his work regularly with the 

OWNER. 

1.3 COORDINATION OF NOISE, DUST AND FUMES 
 

1.3.1 Contain noise, dust and fumes within work area.  Notify OWNER at least 
48 hours prior to any necessary excessive noise, dust or fumes.  Comply 
with the OWNER or OWNER’S REPRESENTATIVE instructions. 

 
PART 2 – PRODUCTS (NOT APPLICABLE) 
 
PART 3 – EXECUTION (NOT APPLICABLE) 
 

II. SITE GENERAL PROVISIONS 

 
PART 1 – GENERAL 
 
1.1 DESCRIPTION 
 

1.1.1 The CONTRACTOR shall provide all labor, materials, tools and equipment 
necessary for the preparation and completion of the project. 

 
1.2 WORK AREA AND STORAGE OF MATERIALS 
 

1.2.1 The working area shall be organized in an orderly manner with storage 
and tool sheds, sanitary facilities, parking areas for employees, and all 
other necessary facilities supplied and maintained by the CONTRACTOR. 
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1.2.2 All concrete driveways and sidewalk areas near the building impacted by 
work shall be protected during construction activities from damage. Any 
damage to these areas shall be repaired at CONTRACTOR’S expense, 
final product shall be subject to the approval by the OWNER 

 
1.3 EXISTING PUBLIC UTILITIES 
 

1.3.1 The CONTRACTOR shall conduct operations so as not to damage any 
existing utility whether shown on work plans or not.  The CONTRACTOR 
shall correct, at his own expense, any injury caused during the operations 
of his SUBCONTRACTORs or suppliers. 
 

1.4.2 The CONTRACTOR shall make all the necessary arrangements for the 
provisions of all utility services, temporary or permanent, required under 
this contract.  The CONTRACTOR shall pay all costs for such connections 
and services. 

 
PART 2 – PRODUCTS 
 
Not Applicable 
 
PART 3 – EXECUTION 
 
Not Applicable 
 

III. METHOD OF MEASUREMENT AND BASIS OF PAYMENT 

 
PART 1 – GENERAL 

1.1 MEASUREMENT AND PAYMENT 
 

The method of measurement and the basis of payment for each item in the 
Proposal will be as specified.  There will be no payment allowed for any unit of 
work not specifically mentioned in the Proposal as a bid item, and any such unit 
of work not mentioned in the Proposal, but necessary for the completion of the 
Project, will be considered as incidental to the construction of the Project. 

 
Payment for lump sum items 1-5 listed on Proposal Price sheet (page P-2) will be 
made based on full completion of project and final acceptance by OWNER . 
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IV. SUBMITTALS 
 
PART 1 – GENERAL 
 
1.1 APPLICABLILITY  
 

This section applies to all administrative and technical submittals described in 
this document. 

 
1.2 PRE-WORK SUBMITTALS 
 

1.3.1 Within 10 working days following the Notice to Proceed, the 
CONTRACTOR shall submit two (2) copies of the following administrative 
submittals.  The CONTRACTOR shall not initiate field activities until the 
OWNER has reviewed and accepted these submittals. 

 
a. Construction Plan 
b. Health and Safety Plan (HASP) 

 
1.2.2 Health and Safety Plan (HASP) 

 
 The CONTRACTOR’s HASP is provided to the OWNER for informational 

purposes only and for implementation by the CONTRACTOR.  The State 
and the OWNER or OWNER’S REPRESENTATIVE may review the HASP 
for completeness.  Comments will be provided to the CONTRACTOR, but 
no approval of the HASP will be granted.  Following inclusion of the 
comments, the OWNER or OWNER’S REPRESENTATIVE will accept the 
HASP. 

 
a. The site-specific HASP shall meet the requirements, at a minimum, 

of the following: 
 

i. 29 CFR 1904 – Record Keeping, United States Occupational 
Safety and Health Administration (OSHA), as amended. 

ii. 29 CFR 1910 – Safety and Health regulations for general 
Industry, OSHA, as amended. 

iii. 29 CFR 1926: Safety and Health Regulations for 
Construction, OSHA, as amended. 

iv. 49 CFR 171.8 – Hazardous Materials in Transport, United 
States Department of Transportation (USDOT), as amended. 

v. 40 CFR 261.3, 264, and 265, RCRA, USEPA, as amended. 
vi. Standard Operating Safety Guides, USEPA, November 

1984. 
vii. Occupational Safety and Health Guidance Manual for 

Hazardous Waste Site Activities, NIOSH Publication No. 85-
115, October 1985. 
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b. The HASP is an enforceable document that shall guide the 
activities of the CONTRACTOR’s and all SUBCONTRACTOR’s 
personnel.  The HASP shall define site-specific safety provisions 
required for all project activities of the CONTRACTOR and 
SUBCONTRACTORs. 

 
c. Hazard Communication Program – A hazard communication 

program shall be used in accordance with 29 CFR Part 1926.59. 
 

d. Confined space entry plan shall be submitted by the CONTRACTOr 
to the OWNER or OWNER’S REPRESENTATIVE, if required to 
conduct work and complete project. 

 
 

1.2.3 Daily Progress and Daily Site Safety Forms 
 

The Daily Progress Forms shall outline the Work accomplished during the 
reporting period and Work to be accomplished during the subsequent 
reporting period, problems (real or anticipated) that should be brought to 
the attention of the OWNER, and notification of any significant deviation 
from previously agreed upon Work Plans.  The Daily Site Safety Forms 
shall describe the safety meeting(s), any changes in protection, any safety 
incidents and results, and any changes to the HASP necessitated by site 
conditions. 

 
1.2.5 Project Schedule (if necessary) 

 
The CONTRACTOR shall provide a Project Schedule that contains the 
following: 
 
a. Administrative and technical submittal dates and required approval 

dates 
b. Work activities and durations with expected start and finish dates 
c. Date of anticipated Substantial Completion 
d. Date of anticipated Final Completion 

 
1.3 OTHER ADMINISTRATIVE SUBMITTALS 
 

1.3.1 Permits and Approvals 
 

The CONTRACTOR shall provide the OWNER with copies of all permits, 
approvals, licenses, exemptions or other governmental documents or 
submittals obtained or submitted as part of the Work.  These documents 
shall be provided to the OWNER in a timely manner. 
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1.4 PROGRESS SCHEDULE: 
 

Upon request (if necessary), the CONTRACTOR must submit 2 copies of the 
Progress Schedule for the OWNER’S REPRESENTATIVE and WCPARC review.  
The Progress Schedule Submittals are intended to show: (a) the priority and 
sequencing by which the CONTRACTOR intends to execute the Work (or Work 
remaining) to comply with Contract Times, those sequences of Work indicated in 
or required by the Contract Documents; (b) how the CONTRACTOR anticipates 
foreseeable events, site conditions and all other general, local and prevailing 
conditions that may in any manner affect cost, progress, schedule, performance 
and furnishing of the Work; and (c) how the Means and Methods chosen by the 
CONTRACTOR translate into activities and sequencing; and (d) the actual timing 
and sequencing of completed Work.  Submittals will be returned to the 
CONTRACTOR within fifteen Calendar Days.  CONTRACTOR must resolve the 
issues arising from the review by the OWNER’S REPRESENTATIVE and/or the 
WCPARC and submit Progress Schedule Revision.  The review of the Progress 
Schedule by the OWNER’S REPRESENTATIVE or the WCPARC does not 
create or impose on the WCPARC or the OWNER’S REPRESENTATIVE any 
responsibility for the timing, planning, scheduling or execution of the Work or the 
correctness of any such Progress Schedule detail.  The CONTRACTOR must 
update the schedule monthly.  The correctness of Progress Schedule remains 
the sole responsibility of the CONTRACTOR.  The CONTRACTOR is responsible 
for any time Delay and any cost incurred by the OWNER’S REPRESENTATIVE, 
CONTRACTOR or SUBCONTRACTORs/Suppliers as a result of resubmissions 
and re-reviews of a particular Submittal. 

 
PART 2 – PRODUCTS 
 
Not Applicable 
 
PART 3 – EXECUTION 
 
Not Applicable 
 

V. REGULATORY REQUIREMENTS 

 
Part 1– GENERAL: 
 
1.1 LAWS:  The CONTRACTOR and its SUBCONTRACTORs/Suppliers must 

comply with all Federal, State and local Laws applicable to the Work and site. 
 
1.2 CODES:  All Works must be provided in accordance with the State Construction 

Code Act, 1972 PA 230, as amended, MCL 125.1501 et seg, International 
Building and Residential Codes and all applicable Michigan construction codes 
and fire safety including but not limited to:  Michigan Building Code, Michigan 
Residential Code, Michigan Uniform Energy Code, Michigan Electrical Code, 
Michigan Rehabilitation Code for Existing Buildings, Michigan Mechanical Code, 
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Michigan Elevator Code and Michigan Plumbing Code.  If the CONTRACTOR 
observes that any Contract Document conflicts with any Laws or the State 
Construction Code or any permits in any respect, the CONTRACTOR must 
promptly notify the OWNER or OWNER’S REPRESENTATIVE in writing.  If the 
CONTRACTOR provides any Work knowing or having to reason to know of such 
conflict, the CONTRACTOR must be responsible for that performance. 

 
1.3 PERMITS:  All required construction permits must be secured and their fees 

including inspection costs must be paid by the CONTRACTOR.  The time 
incurred by the CONTRACTOR in obtaining construction permits must constitute 
time required to complete the Work and does not justify any increases to the 
Contract Time or Price, except when revisions to the Drawings and/or 
Specifications required by the permitting authority cause the Delays.  The 
CONTRACTOR must pay all charges of Public Utilities for connections to the 
Work.  The following permit fees will be paid by the CONTRACTOR: 

 

¶ Any and all Permits that may be required 
 
1.4 ENVIRONMENTAL REQUIREMENTS:  The CONTRACTOR and its 

SUBCONTRACTORs/Suppliers must comply with all applicable Federal, State 
and local environmental Laws, standards, orders or requirements including but 
not limited to the National Environmental Policy Act of 1969, as amended, 
Michigan Natural Resources and Environmental Protection Act, P.A. 451 of 1994, 
as amended, the Clean Air Act, as amended, the Clean Water Act, as amended, 
the Safe Drinking Water Act, as amended, Pollution Prevention Act, as amended, 
Resource Conservation and Recovery Act, as amended, National Historic 
Preservation Act, as amended and Energy Policy and Conservation Act and 
Energy Standards for Buildings Except Low-Rise Residential Buildings, 
ANSI/ASHRAE/IESNA Standard 90.1-1999. 

 
PART 2 – PRODUCTS 
 
Not Applicable 
 
PART 3 – EXECUTION 
 
Not Applicable 
 
 

VI. QUALITY CONTROL 

 
PART 1– GENERAL: 
 
1.1      PROJECT OVERSIGHT:  The OWNER or OWNER’S REPRESENTATIVE will 

provide project oversight to document the project is completed in accordance 
with the specifications and approved plans.  The CONTRACTOR will notify the 
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WCPARC and/or the OWNER’S REPRESENTATIVE when each work task is 
completed. The OWNER will inspect and certify the work has been completed 
satisfactorily or provide a punch list of items needed to correct any work 
deficiencies. 

 
PART 2 – PRODUCTS 
 
Not Applicable 
 
PART 3 – EXECUTION 
 
Not Applicable 
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A) Filter pump to be replaced 
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B) Pump shaft.  View from inside of surge tank. 
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C) Pump shaft and sleeve.  View from inside surge tank. 
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D) View from inside surge tank. 

Pump column to be replaced is second from left. 
 
 


