

# BID SUMMARY - Facilities Management RFP 6811 General Construction

Prepared by: Tracy Murray  
December 12, 2014



	DMC Consultants	Emergency Restoration	NJS Contracting, Inc.	International Construction Inc.	Urban's Partition & Remodeling Co.	A.Z. Shmina, Inc.	Carver Construction Co, Inc.	J L Enterprises, Inc.	Land Ho Corporation	
--	-----------------	-----------------------	-----------------------	---------------------------------	------------------------------------	-------------------	------------------------------	-----------------------	---------------------	--

## Regular time

### JOURNEYMAN CARPENTER

Regular time	\$ 105.00	\$ 61.00	\$ 64.00	\$ 35.40	\$ 96.07	\$ 78.00	\$ 69.75	\$ 72.00	\$ 50.69	
Overtime	\$ 170.00	\$ 91.50	\$ 89.00	\$ 46.33	\$ 101.43	\$ 113.00	\$ 97.50	\$ 95.00	\$ 72.39	
Emergency Call Rate	\$ 170.00	\$ 80.00	\$ 89.00	\$ 57.25	\$ 136.36	\$ 148.00	\$ 97.50	72/reg 95/OT	\$ 94.09	

### FOREMAN

Regular time	\$ 78.00	\$ 66.50	\$ 64.00	\$ 37.00	\$ 99.83	\$ 81.00	\$ 69.73	\$ 75.00	\$ 60.69	
Overtime	\$ 126.00	\$ 99.75	\$ 89.00	\$ 55.50	\$ 105.45	\$ 117.00	\$ 97.50	\$ 98.00	\$ 82.39	
Emergency Call Rate	\$ 126.00	\$ 115.00	\$ 89.00	\$ 60.00	\$ 150.43	\$ 153.00	\$ 97.50	75/reg 98/OT	\$ 104.09	

## DAILY RATE CARPENTER


8 hour daily billing rates for one installer. Includes the following in rates: travel, service van tools, equipment and any minimum charge.

### JOURNEYMAN

Regular time	\$ 125.00	\$ 600.00	\$ 512.00	\$ 283.20	\$ 893.56	\$ 779.00	\$ 558.00	\$ 576.00	\$ 405.52	
Overtime	\$ 200.00	\$ 900.00	\$ 712.00	\$ 370.64	\$ 936.44	\$ 1,057.00	\$ 558.00	\$ 760.00	\$ 579.12	
Percent markup on subcontracted work	20%	15%	12%	15%	10%	7.5%	10%	15%	20%	
Percent markup on material	20%	15%	15%	10%	10%	10%	15%	15%	20%	

### RESPONSE TIMES

Standard Response Time	8 hours	24 hours	2 hours	1 hour	12 hours	24 hours	2-24 hours	8 hours	3 days	
Emergency Response Time	4 hours	2 hours	<1 hour	1 hour	1 hour	2 hours	3 hours	1-4 hours	1-2 days	



**BID SUMMARY - Facilities Management RFP 6811 General Construction**

Prepared by: Tracy Murray  
December 12, 2014

|